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To: Ngiratereged, Thomas CIV USN NAVFACMAR 
Cc: Masterson, John CCIV USN NAVFACMAR; Simpson, Robert F CIV USN NAVFAC; 
Aguon, John V. R. CIV USN NAVFAC 
Subject: RE: FOIA REQUEST 16-002 

Thomas Ngiratereged 

Paralegal Specialist 

NAVFAC Marianas Office Counsel 
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FPO AP 96540-2937 

Re: Freedom of Information Act Request 

Dear Mr. Ngiratereged: 



DEPARTMENT OF THE NAVY 
NAVAL FACILITIES ENGINEERING COMMAND, MARIANAS 

PSC 455, BOX 195 

Reese Mangaran 
Planate Management Group LLC 
3 Church Circle 
Annapolis, MD 21401 

Dear Ms. Mangaran: 

FPO AP 96540-2937 

SUBJECT: FREEDOM OF INFORMATION ACT (FOIA) REQUEST 16-002 

IN REPLY REFER TO: 

5720 
Ser 00/200 
November 9, 2015 

This letter responds to your Freedom oflnformation Act (FOIA) request, dated October 23, 
2015, in which you seek certain information relative to Solicitation #N40192-10-R-0002. This 
office received your perfected request on October 23, 2015, and assigned to it file number 16-002. 

We have reviewed the enclosed documents, which are responsive to your request, and they are 
released to you in their entirety. 

The fees incurred to process your request amount to twenty-two dollars ($22.00) for search 
and review, and no fee for reproduction because the requested documents are being provided 
electronically. Please forward a check or money order, payable to the "Treasurer of the United 
States" for the stated amount, to the address stated above and to the attention of Ms. June 
Concepcion, Comptroller Office, within 30 calendar days from the date of this correspondence. 
Please reference FOIA file number 16-002 with your remittance. 

Further questions concerning your FOIA request, should be directed to Thomas Ngiratereged 
at (671) 349-2277 or via e-mail at thomas.ngiratereged@fe.navy.mil. 

Sincerely, 

~//L~/'-7 
Commander, Civil Engineer Corps, U.S. Navy 
By direction 
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3. Amendment 2 
4. Award Notice 
5. Award Bid Schedule 
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1.1HISCON1RACTISARA1EDORDER IRATING 

I 
PAGE OF PAGES 

SOIJaTATION, OFFER AND AWARD UNDERDPAS(15CFR700) 1 I 54 
2. CON1RACTNO. 3. SOLIOTATIONNO. 4. TYPE OF SOLIOTATION 5. DA1E ISSUED 6.REQUISITION/PURCHASE NO. 

N40192-10-R-0002 [ ] SEALEDBID(IFB) 
[X] NEGOTIA1ED(RFP) 19Apr2010 

7.ISSUEDBY 
COMMANDING OFFICER- NAVFAC MARIANAS 
PSG 455, BOX 195 

CODE N40192 8. ADDRESS OFFER TO (If other than Item 7) CODE I 
L...---------1 

FPO AP GU 96540-2937 
See Item 7 

1EL: 1EL: 

FAX: FAX: 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 

SOLICITATION 
9. ~aled offers in original and_2_ copies for finnishing the supplies or services in the Schedule \\ill be received at the place specified in Item 8, or if 

handcarried, in the depository located in NA.VFAOW\R B-1011st Roor mtil 04:30 Rill local time 20 IVBy 2010 
(Hour) (Date) 

CAUTION- LATE &lbmissions, Modifications, and Withdra\.\als: ~e ~ction L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and 
conditions contained in this solicitation. 
10.FORINFORMATIONIA.NAME 

CALL: I "TERESA F. AGUON 

B.1ELEPHONE (Include area code) (NOCOUECTCJlJ..LS) lC. E-1\MIL ADDRESS 

671-333-3171 teresa.aguon@fe.navy .mil 

11. TABLE OF CONTENTS 
(X) SEC. I DE~PTION P AGE(S) (X) SEC. DE~PTION PAGE(S) 

PARTI -1HESCHIDUIE PARTll- CONIRACTCLAUS~ 
X A SJLIClT ATION/ CONTRAcr FORM 1 X I CONTRAIT CLAUSES 28-36 
X B SUPPLIESORSERVICESANDPRICES'COSTS 2-6 PART ill- USTOFDOCUMENlS EXHIBTIS AND O'IIIIRATI\.CHlWNIS 
X C DE~PTION/ SPECS./ WORK STATEMENT 7- 14 X J LIST OF ATTACHMENTS 37 
X D PACKAGINGANDMARKlNG 15 

~X~E~rn~SP~E~IT~IO~N~AND~~A~CCE~P~T~AN~CE~-----r1~6_-~17~X 
X F DELIVERIES OR PERFORMANCE 18- 20 

PARTN- REPRENENTATIONS AND INS'IRUCTIONS 
K REPRESENTATIONS, CERTIFICATIONSAND 

OTHER STATEMENTS OF OFFERORS 
X G CONTRAIT ADMINISTRATION DATA 21 - 24 X L INSTRS CONDS. AND NOTICES TO OFFERORS 
X H SPECIAL CONTRAIT REQUIREMENTS 25-27 X M EVALUATIONFAITORSFORAWARD 

OFFER (Must be fully comJieted ~offeror) 
NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimmn Bid Acceptance Period 

38-39 

40-50 
51-54 

12. In compliance \\ith the above, the mdersigned agrees, if this offer is accepted \\ithin 120 calendar days (60 calendar days mless a different period 
is inserted by the offeror) from the date for receipt of offers specified above, to finnish any or all items upon W!ich prices are offered at the price set opposite 
each item, delivered at the designated point(s), \\ithin the time specified in the schedule. 

13. DI~OUNT FORPROMPT PAYMENT 
(~e ~ction I, Clause No. 52.232-8) 

14. ACKNOWLEDGMENT OF AMENDMENTS 
(The offeror ackno\\ledges receipt of amendments 

AMENDMENT NO. DATE AMENDMENT NO. DATE 

to the SJLIClT ATION for offerors and related 
docmnents nmnbered and dated): 

15A. NAME 
AND 
ADDRESS 
OF 
OFFEROR 

CODE I.__ ___ ___, FAC1LITYI_.__ ___ --i16. NAME AND TITLE OF PERSJN AUTHORIZED TO 

SlGN OFFER (Type or print) 

I 5B. TELEPHONE NO (Include area code) I 15C. CHECK IF REMITTANCE ADDRESS 

D ISDIFFERENTFROMABOVE-EN1ER 

SUCH ADDRESS IN SCHEDULE. 

17. SIGNATURE 18. OFFERDATE 

AWARD (To be co~I~Jieted ~ Go\Crnment) 
19. ACCEP1ED AS TO ITEMS NUMBERED 120. AMOUNT 21. ACCOUNTING AND APPROPRIATION 

22. AU1HORITY FOR USING 01HER 1HAN FULL AND OPEN COMPETITION: 23. SUBMIT INVOICES TO ADDRESS SHOWN rn liTEM 
D 10 U.S.C.2304(c)( ) D 41 U.S.C. 253(c)( ) (4 copies unless otherwise specified) 

24.ADMINIS1EREDBY(Ifotherthanltem7) CODE I 25.PAYMENTWll..LBEMADEBY CODE I 
~------------~ ~--------~ 

26. NAME OF CONTRACTING OFFICER (Type or print) 27. UNI1ED STA 1ES OF AMERICA 

TEL: EMAIL: (Signature ofContracting Officer) 

IMPORT ANT - AW<U"d \\ill be made on this Form. or on ~andard Form 26 or bv other authorized official witten notice. 

28.AWARDDA1E 

Sf ANDARD FORM 33 (REV. 9-97) 
Prescribed by GSA 
FAR(48 CFR) 53.214(c) 



Section B - Supplies or Services and Prices 

ITEM NO SUPPLIES/SERVICES 
0001 

Base Period 
FFP 

QUANTITY UNIT 
Dollars, 

U.S. 

UNIT PRICE 

Construction Management Services for work undertaken by NA VF AC Marianas to 
support NA VF AC construction projects and its customers located within the 
NA VF AC Marianas mission areas. 
ESTIMATED AMOUNT OF IQ WORK 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES 
1001 

OPTION First Option Period 
FFP 

QUANTITY UNIT 
Dollars, 

u.s. 

NETAMT 

UNIT PRICE 

Construction Management Services for work undertaken by NA VF AC Marianas to 
support NA VF AC construction projects and its customers located within the 
NA VF AC Marianas mission areas. 
ESTIMATED AMOUNT OF IQ WORK 

FOB: Destination 

NETAMT 
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AMOUNT 

AMOUNT 



ITEM NO SUPPLIES/SERVICES 
1002 

OPTION Second Option Period 
FFP 

QUANTITY UNIT 
Dollars, 

u.s. 

UNIT PRICE 

Construction Management Services for work undertaken by NA VF AC Marianas to 
support NA VF AC construction projects and its customers located within the 
NA VF AC Marianas mission areas. 
ESTIMATED AMOUNT OF IQ WORK 

FOB: Destination 

ITEM NO SUPPLIES/SERVICES 
1003 

OPTION Third Option Period 
FFP 

QUANTITY UNIT 
Dollars, 

u.s. 

NETAMT 

UNIT PRICE 

Construction Management Services for work undertaken by NA VF AC Marianas to 
support NA VF AC construction projects and its customers located within the 
NA VF AC Marianas mission areas. 
ESTIMATED AMOUNT OF IQ WORK 

FOB: Destination 

NETAMT 

N40 192-10-R-0002 
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AMOUNT 

AMOUNT 



ITEM NO SUPPLIES/SERVICES 
1004 

OPTION Fourth Option Period 
FFP 

QUANTITY UNIT 
Dollars, 

U.S. 

UNIT PRICE 

Construction Management Services for work undertaken by NA VF AC Marianas to 
support NA VF AC construction projects and its customers located within the 
NA VF AC Marianas mission areas. 
ESTIMATED AMOUNT OF IQ WORK 
FOB: Destination 

NETAMT 

SUPPLIES OR SERVICES AND PRICE 

Bl. GENERAL INFORMATION 

N40 192-10-R -0002 
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AMOUNT 

This procurement is set aside for Small Business concerns only and is intended to award one service contract to the 
Offeror whose proposal, conforming to the solicitation, will be most advantageous to the Government resulting in 
the best value, cost or price and other factors considered. The successful Offeror will be issued task orders for 
future work during the term of the contract. 

The Construction Management Services Contractor (CMSC) shall provide Construction Management (CM) services 
to supplement existing NA VF AC workforce and provide the capability to support all construction projects and 
associated effort undertaken by NA VF AC Marianas and its customers located within the NA VF AC Marianas 
mission areas. The CMSC shall provide qualified Construction Oversight Engineers (COE), Quality Assurance 
Engineering Technicians (QAET), and perform other specific tasks as prescribed in Section C. No task order issued 
will consist of, substantially or to a dominant extent, architect-engineering (A-E) services as defmed in either 40 
USC 1102 or the FAR Parts 2 and 36. Professional registration is not required. 

The work includes, but is not limited to, construction oversight engineer services; quality assurance technician 
services; specialized quality assurance support; specialized testing support; construction contractor schedule review; 
cost estimating services; construction safety oversight; and constructability reviews. 

B2. NAICS CODE 

236220, Commercial and Institutional Building Construction- Construction Management Services; Size standard of 
$33.5 Million applies to this contract. 

B3. CONFLICTS OF INTEREST 

The work to be performed may create an actual or potential organizational conflict of interest on future acquisitions. 
The CMSC, its subsidiaries, or affiliates that design or prepare specifications for a construction contract cannot 
provide the construction management services sought under this contract in relation to those construction contracts 
on which they provided design and specification preparation services unless such work is: 1) consistent with any 
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organizational conflict of interest provisions in the contract under which such work was performed; and 2) 
performed under conditions that fully mitigate any potential organizational conflicts of interest. Design and 
specification preparation services include concept design, which includes preparation of project programming 
documents (DD1391), facility siting studies, environmental assessments, or other activities that result in 
identification of project scope and cost. Offerors should refer to FAR subpart 9.5 - ORGANIZATIONAL AND 
CONSULTANT CONFLICTS OF INTEREST. 

B4. CONTRACT TYPE/DURATION 

The contract awarded pursuant to this solicitation will be an Indefmite Delivery Indefinite Quantity (IDIQ) contract 
with pre-established fixed contract rate schedule prices. This is not a requirements contract. 

The contract will consist of one (1) 12-month base period and four (4) 12-month option periods for a total contract 
term not to exceed five (5) years. 

B5. CONTRACT TASK ORDERS 

All CM services will be procured through the issuance of contract task orders. Task orders will be Firm Fixed 
Price. Task order prices will be negotiated utilizing the Contract Rate Schedule for the appropriate contract term. 
Task orders will be awarded on DD Form 1155 (Order for Supplies or Services). 

B6. MAXIMUM TOTAL CONTRACT AMOUNT I GUARANTEED MINIMUM 

The maximum dollar value, including the base period and all options is $40,000,000. Task order range is $5,000 to 
$1,000,000. The Government only guarantees $10,000 for the base period. There is no minimum guarantee for the 
option periods nor is there a guaranteed award of additional option periods. 

B7. CONTRACT RATE SCHEDULE 

a. The Government has specified certain Work Categories required for contract performance. These are 
indicated as Exhibit Line Item Numbers (ELIN) in the contract rate schedules provided in Exhibits A thru 
E in Section J of the RFP for the base period and 4 option periods. Offerors must propose rates for each 
ELIN in Exhibits A thru E. Note that the estimated quantities are solely for evaluation of the rates 
contained in each offer and do not guarantee the actual work to be performed by each category. 

b. The rates proposed and accepted at contract award for each respective performance period, i.e., the base or 
one of the four option periods, are to be fixed for the duration of that period, including any short term 
extensions to the last option period not exceeding six (6) months. 

c. In developing the required rates, Offerors must include all allowable overhead costs to include home office 
support, anticipated company-wide increases, fringe benefits, individual employee promotions, all direct 
labor costs, computer time, data entry, computer software, carrier/messenger services, local travel and 
transportation, supplies, equipment, communication services, and profit associated with this contract. Price 
increases will not be granted for any alleged omissions or miscalculations of contract pricing. 

d. The rates listed by the CMSC and accepted at contract award will be the rates that will be used as the basis 
for pricing future task orders issued under this contract. The base period and each option period are to be 
separately priced based on the schedules in Exhibits A thru E in Section J of the RFP. 

B8. ADDITIONAL INSTRUCTIONS 

a. Offerors are cautioned that any offer may be rejected as non-responsive if it is materially unbalanced as to 
prices for the base and/or the four optional contract periods. An offer is unbalanced when it is based on 
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prices which are significantly understated for some work and prices which are significantly overstated for 
other work. 

b. Neither the CMSC nor its employees will be required to prepare, sign or seal any drawings or 
specifications as part of the contract scope of work. 

c. Offerors must propose prices for all work categories in order to be considered for award. Offerors may not 
use pricing alternatives which differ from these instructions. 

d. The Contractor is required to provide its own computer equipment and software adequate to fully satisfY all 
operational requirements of this contract and task orders requiring field office operation requirements. 
This should be considered in developing the price proposal as no reimbursement is authorized for such 
items after award of the contract. This contract requires computerized capabilities of the Contractor. 

B9. OFFER 

YOU MUST QUOTE A RATE FOR ALL EXHIBIT LINE ITEMS FOR THE BASE PERIOD AND ALL FOUR 
OPTION PERIODS IN ORDER TO BE CONSIDERED FOR AWARD. 

THE TOTAL EVALUATED PRICE FOR EACH EXHIBIT LINE ITEM IN THE SCHEDULES IN EXHIBITS A 
THRU E IS EQUAL TO THE ESTIMATED QUANTITY TIMES THE OFFEROR'S PROPOSED RATE. 

THE ESTIMATED QUANTITIES ARE SOLELY FOR EVALUATION OF THE OFFERS AND DO NOT 
GUARANTEE A SPECIFIC LEVEL OF EFFORT TO BE PURCHASED BY THE GOVERNMENT NOR THAT 
THE CORRESPONDING CATEGORY WILL BE USED. 
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Section C - Descriptions and Specifications 

DESCRlPTIONS/SPECIFICA TIONS 

STATEMENT OF WORK 

Cl. CONTRACT PROCUREMENT OBJECTIVE AND OVERVIEW 

a. The Construction Management Services Contractor (CMSC), acting as an independent contractor and not 
as an agent of the Government, shall furnish necessary personnel, facilities, travel, material, and 
equipment, to furnish construction management (CM) services. The CM services provided shall 
supplement existing NA VF AC workforce and provide the capability to support all construction projects 
and associated effort undertaken by NA VF AC Marianas and its customers located within the NA VF AC 
Marianas mission areas. All work under this contract shall be in accordance with Statements of Work 
(SOW), and will be performed within the NAVFAC Marianas region of operation. 

b. Contractors are required to perform all tasks identified in the SOW as ordered by Task Orders. However, 
contractors may not perform "inherently Governmental functions" as defmed in FAR 7.5. As a matter of 
law and policy, an "inherently Governmental function" is one so intimately related to the public interest as 
to mandate performance by Government employees. The CMSC shall perform assigned tasks and 
coordinate with the construction contractors to the extent necessary, but shall not direct the construction 
contractors. Contractor personnel will be employed such that they undertake no action which would bind 
or make commitments on the behalf of the Government. Further, measures will be taken to avoid all 
appearances that contractor personnel have authority to bind or make commitments on behalf of the 
Government. 

c. The CMSC may be required to provide the result of their work to the designated Government 
representative for further action. The CMSC shall furnish, as applicable and required by individual task 
orders, all personnel, facilities, instruments, supplies, equipment and material, and complete all effort 
necessary for the performance of the work described in the various task order SOWs. In addition, the 
CMSC shall furnish transportation including vehicles wi~h identifying signage for contracted employees to 
visit assigned work sites. The CMSC shall furnish Personal Protective Equipment (PPE), and other 
necessary equipment to accomplish the required effort as well as incidental services required or as ordered. 
The CMSC shall provide computers, printers, scanners, software, digital camera, web camera, cell phone 
and other IT equipment and software (i.e., Microsoft Word and Primavera Software) necessary to support 
the requirements of the individual SOW. 

d. The effort accomplished under this contract shall not be considered personal service as defmed in FAR 
37.104(d). Contractor personnel are not subject to continuous supervision or control by a Government 
officer or employee. Each CMSC proposal, be it for task order or modification, must clearly identify 
conflicts or potential conflicts of interest. If no conflict exists, the contractor shall so state. Supervision of 
CMSC personnel assigned work on this contract is the responsibility of the CMSC. Specific work 
assignment and quality of performance ofCMSC personnel is considered a supervisory responsibility to be 
provided solely by the CMSC and in no instance by Government personnel. As a practical matter, 
Government personnel may on a frequent basis, directly coordinate with or provide guidance and/or other 
types of information to CMSC personnel concerning the technical or administrative aspects of work being 
performed. This is particularly true in those instances where Government and CMSC personnel are 
working in close proximity with one another. However, at all times the direct lines of communication for 
establishing work requirements and standards of quality will come through the CMSC's management chain 
of supervision. As such, the CMSC is expected to establish a sufficient managerial and supervisory 
structure to ensure that work being performed by CMSC personnel is in accordance with the various task 
order scopes of work involved, and that the quality of work being performed by CMSC personnel is 
representative of the CMSC's professional standard and adheres to the Engineering Code of Ethics. If the 
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Government determines that an individual employed by the CMSC is not meeting performance standards 
or is not adhering to the Engineering Code of Ethics, the Government can direct a replacement be provided 
within 60 days of written notice. 

e. The CMSC is to appoint at least one senior program manager to be on the island of Guam, with assistant 
program managers as determined appropriate by the CMSC and the Contracting Officer. Other program or 
assistant program managers may be appointed and located outside of the site of construction as determined 
appropriate and necessary for quality contract performance. The on-site program manager is required to 
have a management and supervisory staff of sufficient size to coordinate, supervise and monitor the work 
of its other employees that may be assigned to various Government offices. 

f. The CMSC is to provide a work place for the contracted staff on Government property as designated by the 
Contracting Officer's (KO) designated representatives, unless it is in the best interest of the Government to 
provide such work places. Work places provided by the CMSC shall meet the requirements of the UFGS 
01 50 00 for temporary office space. Utilities, phone and internet services are to be provided by the CMSC. 
It is anticipated that the CMSC will be required to provide work places for contracted staff in at least four 
locations: Naval Base Guam, Andersen Air Force Base, Marine Corps Base Finegayan, and Naval Hospital 
Guam unless it is in the best interest of the Government to provide these work places. Additionally, 150 sq. 
ft. of lockable private office space with two workstations complete with telephone and hard-lined internet 
service will be provided in each of the CMSC work places for use by Government personnel. Supervisory 
staff may be located off Government property, or collocated at one or more of the on-site work places. 

g. CMSC personnel working on Government projects will be required to identify themselves as "contractors". 
Vehicles provided and operated by contracted personnel must also be identified as contractor provided. 
Identification of contractor personnel also applies to all communication whether written or verbal. Current 
and valid driver's license is required of each driver. All on site CMSC personnel shall be proficient in 
English and have completed the 30 hour OSHA and within 3 months complete the 40 hour NA VF AC 
Construction Hazard Awareness Course and the Construction Quality Management (CQM) for Contractors 
training course. CMSC personnel shall be well versed in the use and application ofMicrosoft Word and 
Excel, and Primavera Scheduling Software. CMSC personnel shall have the ability to write and speak 
concisely and authoritatively. 

h. The work requires some physical exertion such as long periods of standing, walking over rough, uneven, 
rocky or slippery surfaces; recurring bending, crouching, stooping, stretching, climbing ladders, or similar 
activities; or recurring lifting of moderately heavy less than 50 pounds, such as testing or measuring 
equipment; and regular visits to construction sites. Additionally, the work may require sufficient agility and 
dexterity such as those required to climb high ladders to conduct quality assurance reviews of on-going or 
completed construction work. 

i. The CMSC shall maintain confidentiality at all times of proprietary information pertaining to construction 
contractors, service providers or A-E firms with whom its employees come into contact. These contacts 
may occur during the course of work pertaining to this contract, or as the result of working in proximity to 
such information. The CMSC shall institute procedures acceptable to the Contracting Officer and fully 
comply with the Government's procedures for maintaining the confidentiality of information and 
maintenance of Federal procurement integrity standards of performance. All CMSC personnel will be 
required to maintain the security and confidentiality of all information that directly or indirectly comes into 
their possession or attention on a strict operational need-to-know basis. The CMSC's management and 
supervisory personnel will not seek, receive or otherwise have access to operational information or data 
that is being utilized by its employees in the performance of this contract where other companies, firms or 
contractors are involved or where such information is confidential to the interests of the U.S. Government 
and/or its clients and customers. This prohibition does not preclude the CMSC's appropriate management 
and supervisory staff from having access to information needed in the process of addressing Government 
observations pertaining to less than satisfactory work performance by its employees. Nevertheless, in all 
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such cases, access to such information will be kept to the minimum necessary for correction or resolution 
of those performance complaints and will be handled in accordance with the Engineering Code of Ethics. 

J. Task orders to be issued under this contract will be based on statements of work defining specific 
requirements. A wide variety of potential projects could be expected in this contract. Task Orders issued 
for Construction Oversight Engineer (COE) and Quality Assurance Engineering Technician (QAET) 
services are described under paragraph C2 below. The task order may require only COE or QAET services 
or both. The assigned COE/QAET for a project will be responsible to perform all the duties listed under 
C2. For services that are beyond the scope listed under C2 or for services for projects not under contract 
for COE/QAET services, a separate Task Order will be issued. The contract will include unit labor rates or 
lump sum rates for various project/construction management related disciplines. Extensions of these unit 
prices multiplied by the associated man-hours, determined to be fair and reasonable for the level of effort 
indicated by the scope of work, will be used to determine the amount of each individual task order. 
Possible actions anticipated under this contract are indicated below; however, this list is not intended to be 
all inclusive. Services for Specialized Technical Support not pre-priced will be negotiated. 

1. Construction Oversight Engineer and Quality Assurance Technician Services (see paragraph C2) 
2. Specialized Quality Assurance Support including but not limited to: 

1. Underwater inspection and testing 
ii. Pile driving criteria employing wave equation analysis 
iii. Hydrographic surveying 
iv. HVAC commissioning 

3. Specialized Technical Support 
4. Construction Contractor Schedule Review 
5. Cost Estimating Services 
6. Miscellaneous and Technical Specialists 
7. Construction safety oversight 
8. Environmental and cultural resources compliance oversight 
9. Perform constructability reviews 

C2. CONSTRUCTION MANAGEMENT SUPPORT FOR CONSTRUCTION INSPECTION, QUALITY 
ASSURANCE AND CONTRACT ADMINISTRATION 

a. GENERAL: This Division describes the general scope of services for a COE/ QAET provided under the 
CMSC and defined by Task Order and individual SOW. The COE/QAET shall provide management 
support to NA VF AC Marianas for construction services such as construction inspection, quality assurance 
and contract administration. 

b. SCOPE OF SERVICES: The CMSC COE/QAET shall provide all labor, material, and equipment 
necessary to complete the work described in the paragraphs below. Specifically, the CMSC will be 
requested on a task order basis to furnish tasks as defmed in the statements of work. The basic duties of the 
COE/QAET are as follows: 

The overall management responsibility for the administration of a construction contract resides with the 
FEAD (Facilities Engineering & Acquisition Director)/ROICC (Resident Officer in Charge of 
Construction). The primary responsibility of the COE and QAET are to furnish the FEAD/ROICC or their 
designated Government representatives with documentation indicating whether the construction conforms 
to the contract requirements. The COE/QAET shall follow NA VF AC Business Management System 
(BMS) in the execution of required tasks. The BMS describes how NA VF AC provides products and 
services such as those listed below. The COE/QAET has no authority to direct the construction 
contractor(s) in any way regarding methods or procedures and shall not interfere with methods of 
performance unless life and/or property are endangered. The FEAD/ROICC or its designated Government 
representative will be responsible for and sign all correspondence and specific directives to the 
contractor( s ). 
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Specific tasks for the COE and QAET include but are not limited to the following with the QAET acting as 
the primary person responsible for on-site quality assurance and safety compliance: 

1. Coordinate requests from Construction Contractor and Client. 
2. Attend and record all required Construction Management, Quality Control/Quality Assurance, 

Safety, Environmental, Cultural Resources, and other meetings. 
3. Provide submittal review/analysis and notes/comments/recommendations. Maintain submittal files 

in Construction Management System (CMS). 
4. Provide construction schedule review/analysis and notes/comments/recommendations (for 

schedules up to 2000 activities). 
5. Provide safety plan and activity hazard analysis review and notes/comments/recommendations. 
6. Update and present construction project status reports and Construction Representative Reports 

(CRRs), including any necessary photographs. 
7. Maintain a photo log of construction activities. 
8. Monitor construction work for compliance with contract documents. 
9. Provide Quality Assurance (QA) of the adequacy of the construction contractor's quality control 

program and tasks. 
10. Report and document instances of non-compliance with quality control and safety requirements: 

a. Draft, for the signature of the Government representative, Construction Contract non
Compliance Notice (CCCN) for any items of non-compliance. 

b. For any operation which poses imminent danger to life or danger of serious disabling 
injury, that operation shall be halted immediately by the COE. 

i. This is the only instance in which the CMSC has any authority or 
responsibility to issue direction to the construction contractor. 

u. If any operation is so halted, the designated Government representative shall 
be notified immediately by the CMSC and the circumstances shall be noted on 
the the Contractor's Production report (CPR and the (CCCN). 

11. Monitor compliance with environmental protection requirements. Review contractor submitted 
Environmental Protection Plan submittals, including, but not limited to, the EPA Notice oflntent 
(NOI) and Notice of Termination (NOT) forms for the National Pollutant Discharge Elimination 
System (NPDES) Construction Permit and Site-Specific Stormwater Pollution Prevention Plan 
(SWPPP) and all updates to the Site-Specific SWPPP and site-specific Best Management 
Practices (BMP) drawings in accordance with the Comprehensive, Regional Construction 
SWPPP. Prepare the EPA NOI and NOT for Government review and submission. VerifY 
approved plan provisions are incorporated and maintained by the contractor. Incidents of 
potential threats to the environment (i.e. air quality, water quality, 
contamination/pollutants/solid/hazardous waste), cultural resources, or natural 
resources/endangered species/biosecurity issues shall be brought to the immediate attention of the 
appropriate Government representative by telephone, followed by a written notification within 3 
business days. 

12. Monitor construction surveying, materials and system testing. 
13. Provide review/analysis and notes/comments/recommendations of frequent (daily/weekly) 

construction quality control, safety, and production reports. 
14. Bring to the immediate attention of the FEAD/ROICC any instances where it is suspected that the 

construction contractor is in violation of the Labor Standards Provisions or the Workforce 
Housing and Logistics provisions of the contract. 

15. Provide review/analysis and notes/comments/recommendations on Contractor's Requests for 
Payment, including: 

a. Complete, with the construction contractor's representative, the monthly field pay 
estimate worksheet for each construction contract. 

b. Inspect material stored off-site, where applicable. 
c. Review and ensure as-builts/schedules are updated. 
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16. Coordinate with Government representative and key players on required inspections and the 
coordination meetings such as the Navy Red Zone meeting (coordination meeting typically held at 
75% project completion). 

17. Assist in the preparation of contract modifications, including: prepare estimates, review 
contractor's cost proposal and prepare negotiation strategy and assist in negotiations. Provide 
Claims and Delays Analysis (for claims up to $250K). 

18. Maintain working files by construction contract of all reports, correspondence, etc. Update the 
CMS. 

19. Provide review/analysis and notes/comments/recommendations of the construction plans and 
specifications to determine the constructability of the facility. 

20. Requests for Information (RFI) management. 
21. Provide review, comments and recommendations for the interim and final DD 1354 

documentation. 
22. Complete the closeout checklist in accordance with the NA VF AC BMS. 
23. Draft, for the signature of the Government representative, Warranty and Acceptance Letter at 

completion of the project. 
24. Review contractor's GIS data base for As Builts to ensure contract compliance with GIS 

requirements for underground utilities. 

c. ANTICIPATED ASSIGNED PROJECTS: The CMSC will be assigned construction contract management 
team duties for the following typical projects and others: 

Apra Harbor Utilities Upgrade 
Apra Harbor wharf repairs 
Torpedo Exercise Support Building 
CSS-15 HQ and Training Facility 
CVN Wharf Construction 
AAFB North Ramp Utilities 
Replacement ofNaval Hospital 

Projects assigned will vary in type and magnitude and will consist of office and shop buildings, airfield 
expansions, utility installation, wharf repairs, industrial facilities, etc. Projects will be in the $5M to $400M 
range. The COE and/or QAET will be part of an assigned team consisting of a Government Construction 
Management Engineer (CME) who will be the team lead, a Government contract specialist, and a minimum 
of one Government Engineering Technician (ET) or CMSC QAET. The overall team responsibility of 
assigned projects will be in the range of$100M-$200M Work In Place/year. The assigned QAET will be 
the primary person responsible for the on site QA and safety compliance with assistance from the COE. 
Locations of the assigned projects are on the Island of Guam but will be on various military installations. 

d. COE QUALIFICATIONS: Submit qualifications of the proposed individual to the Contracting Officer for 
approval. 

This person shall be a graduate of an accredited Architectural or Engineering college curriculum (four [4] 
year degree minimum), have a minimum of 5 years Construction Management experience performing tasks 
identified herein. Individuals having a valid U.S. Professional Engineering Registration are desired. The 
COE shall possess the skills and abilities listed below: 

1. Ability to communicate effectively in English both orally and in writing. Experience in preparing 
correspondence, written reports, and in briefing management personnel. 

2. Experience in developing and maintaining complex, long term, multi-year program construction 
management activities including submittal and RFI processing. 
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3. Experience and familiarity with Federal building projects design codes (UFGs) and construction 
techniques. 

4. Developing and analyzing construction schedules, (i.e. Primavera P6) and managing and inputting 
into the Construction Management System. 

5. Knowledge of construction practices and techniques, e.g., proper applications of construction 
materials and methods of installation. 

6. Ability to accurately calculate construction costs for changes, price the value of needed work, and 
negotiate equitable adjustments. 

7. Ability to monitor the preparation of as-built activities of contractors to ensure that those 
documents are being prepared on an on-going basis. Review contractor submissions of as-built 
drawings for completeness and accuracy and advice in writing the appropriate Government 
personnel as to the acceptability of such submissions. 

8. Ability to identify critical and long lead-time materials and recommend procurement strategies to 
prevent negative impact on quality, cost, and schedule. 

e. QAET QUALIFICATIONS: Submit qualifications of the proposed individual to the Contracting Officer 
for approval. 

This person shall either (1) be a graduate of an accredited college or university with at least an associate 
degree in Engineering Technology or Construction Management and having 5 years of construction 
experience or (2) have 10 years of construction experience performing the tasks identified herein. 
Certification from the National Institute for Certification in Engineering Technologies or other recognized 
organization is desired. The QAET shall possess the skills and abilities listed below: 

1. Ability to communicate in English effectively orally and in writing. 

2. Experience in maintaining official construction site records. 

3. Experience in conducting meetings to resolve problems on construction projects and briefing 
clients and management personnel. 

4. In depth knowledge of construction practices and workmanship, including experience in proper 
uses of construction materials and installation methods. 

5. In depth experience interpreting construction drawings and specifications on construction 
projects. 

6. Experience in making materials take-offs for construction work. 

7. Ability and experience in the inspection of materials, workmanship and construction and 
installation of various systems within the inspector's area of expertise. 

8. Knowledge of safety practices in the construction industry, including a background offamiliarity 
with USACE (EM -385-1-1) and OSHA safety requirements. 

f. COE/QAET AVAILABILITY 

The CMSC will be required to provide a qualified COE within 75 calendar days of receipt of the Task 
Order, 10 calendar days of which will be allocated for the submission of qualified individual's resume, 
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another 5 working days for Government review and approval by the Contractor Officer or its 
Representative. The Task Order shall be for a minimum of 6 months of service . .In the event that the 
approved personnel must take leave for longer than I week within 6 months or 2 weeks within one 
calendar year, the CMCS contractor is required to provide a qualified COE with no interruption of services. 

C3. SPECIALIZED TECHNICAL SUPPORT 

Such technical evaluations include an assessment of construction quality and/or adequacy as related to an 
unresolved specialized problem. The technical evaluation may encompass any facet of design or construction, 
including, but not limited to, roofing, structural analysis, HV AC commissioning, RF shielding, underwater 
inspection and testing, hydrographic surveying, pile driving analysis, etc. 

The CMSC contractor shall conduct site visits for each task ordered to ascertain the scope of the encountered 
difficulty. The CMSC contractor shall gather necessary information through review of Government records, 
conversations with NA VF AC personnel, and conversations with Construction contractor personnel in the presence 
of aNA VF AC representative. The CMSC contractor shall perform all research, including review of codes, industry 
standards, and manufacturer's recommendations necessary to adequately define the problem and provide a 
recommended course of action. 

The CMSC contractor shall present to NA VF AC representatives a briefmg of findings, a technical evaluation 
documenting the CMSC contractor's fmdings, analysis, and recommended solution of the encountered problem. The 
CMSC contractor's technical representative shall be required to attend meetings subsequent to submission of the 
technical report to discuss his fmdings in the presence of representatives of the NA VF AC, construction contractor, 
and/or the Using Agency. 

C4. CONSTRUCTION CONTRACTOR SCHEDULE REVIEW 

A Task Order may be issued specifically to provide review and analysis of the construction contractor schedule. The 
CMSC contractor shall provide all labor, material, and equipment to analyze the construction contractor's prepared 
network analysis schedule (NAS) submitted by the construction contractor for Government approval. 

The CMSC contractor shall review construction contractor's schedules, equipment delivery plans and progress to 
date and use this data to perform monthly projections of Construction Work in Place for the upcoming month on a 
project by project basis. These projections will be entered in the Construction Management System and other 
Government databases as directed. 

The CMSC contractor shall analyze the NAS for reasonableness in activity durations, sequencing, and logic. The 
CMSC contractor shall also evaluate the activities included in the NAS for adequacy and appropriateness, and 
recommended additions or deletions of particular activities. After issuance of a delivery order, the CMSC contractor 
shall submit a report consisting, at a minimum, the following: 

a. An introduction containing background information such as the contract number and name, construction 
contractor, and a brief description of the methods utilized by the CMSC contractor as in analyzing the 
NAS. 

b. A statement of factual information regarding the content of the NAS, its logic, sequencing, and durations. 

c. A narrative ofCMSC contractor comments, both objective and subjective, regarding the adequacy of the 
NAS and suggestions for improvement. 

d. A recommendation to the Government as to whether the NAS should be rejected, approved, or approved 
contingent upon incorporation of specific comments. 
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C5. COST ESTIMATING SERVICES 

A Task Order may be issued specifically to provide cost estimating services. Services shall include: Cost 
analysis/evaluation of site or existing facility; feasibility I constructability reviews; identification of project cost 
exposures; recommendations for most cost-effective solutions; Value Engineering reviews; cost data for major 
equipment (long lead items); establish costing procedures for change orders; review proposals for adherence to bid 
documents; analyze credibility, qualifications, exceptions; cash flow projections; interference I delay avoidance 
assistance; progress payment schedule and approval assistance; cost analysis and reporting; inspection and 
verification; audit assistance; claims review, analysis and recommendations; expert witness testimony. The 
individual shall have knowledge of Government estimating procedures and local market conditions. 

C6. CONSTRUCTION SAFETY OVERSIGHT 

A Task Order may be issued specifically to provide construction safety oversight services. The CMSC safety 
personnel shall be fully qualified and possess the commensurate appropriate training and certifications. The 
individual shall be fully conversant with the latest U.S. Army Corps of Engineers' safety publications (e.g., EM385-
l-l) as well as all other applicable health and safety regulations, codes and standards and have a minimum of 5 
years experience as a construction safety officer. 

C7. PERFORM CONSTRUCT ABILITY REVIEWS 

A Task Order may be issued specifically to provide constructability review services. Perform bid ability, 
constructability, operability, and environmental (BCOE) review of design drawings and specifications prepared by 
others using qualified personnel experienced in construction projects. BCOE reviews are to consist of, but not be 
limited to, such areas as general siting requirements, climatic conditions, materials availability, materials delivery, 
applicability of the design standards being used, and other unique conditions restricting construction and 
construction schedules involved. All comments are to be provided in writing in a complete, detailed and clear 
manner. In performing these reviews, the CMSC may be required to use the Corps of Engineers' automated review 
system, DrChecks. 
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Section D - Packaging and Marking 

PACKAGING AND MARKING 

Dl. PAYMENT OF POST AGE AND FEES 

All postage and fees related to the submission of information, including forms, reports, etc., to the Contracting 
Officer or the Contracting Officer's Representative shall be paid by the Offeror. 

D2. MARKING 

All information submitted to the Contracting Officer or the Contracting Officer's Representative shall clearly 
indicate the contract number of the contract for which the information is being submitted. 

D3. PACKAGING 

The CMSC is responsible for properly protecting all supplies, documents, or any other submissions against 
corrosion, deterioration and physical damage during shipment from the source of supply to the Government. 



Section E - Inspection and Acceptance 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECT BY ACCEPT AT 
0001 N/A N/A N/A 
1001 N/A N/A N/A 
1002 N/A N/A N/A 
1003 N/A N/A N/A 
1004 N/A N/A N/A 

CLAUSES IN CORPORA TED BY REFERENCE 

52.247-34 F.O.B. Destination 

CLAUSES IN CORPORA TED BY FULL TEXT 

52.246-4 INSPECTION OF SERVICES--FIXED-PRICE (AUG 1996) 

NOV 1991 
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ACCEPT BY 
Government 
Government 
Government 
Government 
Government 

(a) Defmitions. "Services," as used in this clause, includes services performed, workmanship, and material furnished 
or utilized in the performance of services. 

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the 
services under this contract. Complete records of all inspection work performed by the Contractor shall be 
maintained and made available to the Government during contract performance and for as long afterwards as the 
contract requires. 

(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable 
at all times and places during the term of the contract. The Government shall perform inspections and tests in a 
manner that will not unduly delay the work. 

(d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the 
Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable 
facilities and assistance for the safe and convenient performance of these duties. 

(e) If any of the services do not conform with contract requirements, the Government may require the Contractor to 
perform the services again in conformity with contract requirements, at no increase in contract amount. When the 
defects in services cannot be corrected by reperformance, the Government may (I) require the Contractor to take 
necessary action to ensure that future performance conforms to contract requirements and (2) reduce the contract 
price to reflect the reduced value of the services performed. 

(f) If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future 
performance in conformity with contract requirements, the Government may (I) by contract or otherwise, perform 
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the services and charge to the Contractor any cost incurred by the Government that is directly related to the 
performance of such service or (2) terminate the contract for default. 

(End of clause) 

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 

(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting 
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 

(End of clause) 
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Section F - Deliveries or Performance 

DELIVERY INFORMATION 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS VIC 

0001 POP 22-JUL-2010 TO N/A NIA 
21-JUL-2011 FOB: Destination 

1001 POP 22-JUL-2011 TO N/A N/A 
21-JUL-2012 FOB: Destination 

1002 POP 22-JUL-2012 TO N/A N/A 
21-JUL-2013 FOB: Destination 

1003 POP 22-JUL-2013 TO N/A N/A 
21-JUL-2014 FOB: Destination 

1004 POP 22-JUL-2014 TO N/A NIA 
21-JUL-2015 FOB: Destination 

DELIVERIES OR PERFORMANCE 

Fl. COMMENCEMENT OF WORK 

The work shall commence within fifteen (15) days after award of the base period. 

F2. PLACE OF PERFORMANCE 

The CMSC shall primarily perform professional services under this contract at its local office and the Project site. The 
place of performance will be designated on each individual task order. 

F3. PERIOD OF PERFORMANCE 

The contract will consist of one (1) 12-month base period and four (4) 12-month option periods for a total contract 
term not to exceed five (5) years. Periods of performance will be provided on a task order basis. 

F4. NON-PERFORMANCE 

In the event the CMSC anticipates or encounters difficulty in complying with the contract delivery schedule or date, the 
CMSC shall immediately notify the Contracting Officer in writing. The notice shall give the pertinent details; however 
such notice shall not be construed as a waiver by the Government of any contract delivery schedule, or of any rights or 
remedies provided by law or under this contract. 

FS. CONTRACTOR PERFORMANCE EVALUATION 

Contractor's performance will be evaluated using the respective contractor performance evaluation report entry 
system located on the website http://www.cpars.csd.disa.mil/. Prior to commencement of work the contractor is 
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required to provide the government with the name, phone number and e-mail address of the "Contractor's 
Representative" that will be responsible for receipt and review of draft performance evaluations prepared by the 
government in the appropriate system. It is the contractor's responsibility to keep this contact information current. 

CLAUSES INCORPORATED BY FULL TEXT 

52.242-15 STOP-WORK ORDER (AUG 1989) 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, 
or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the 
Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a 
stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with 
its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order 
during the period of work stoppage. Within a period of90 days after a stop-work is delivered to the Contractor, or 
within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either--

(1) Cancel the stop-work order; or 

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof 
expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the 
delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; 
provided, that, if the Contracting Officer decides the facts justifY the action, the Contracting Officer may receive 
and act upon the claim submitted at any time before final payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 

(End of clause) 

52.242-17 GOVERNMENT DELAY OF WORK (APR 1984) 

(a) Ifthe performance of all or any part ofthe work ofthis contract is delayed or interrupted (1) by an act ofthe 
Contracting Officer in the administration of this contract that is not expressly or impliedly authorized by this 
contract, or (2) by a failure of the Contracting Officer to act within the time specified in this contract, or within a 
reasonable time if not specified, an adjustment (excluding profit) shall be made for any increase in the cost of 
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performance of this contract caused by the delay or interruption and the contract shall be modified in writing 
accordingly. Adjustment shall also be made in the delivery or performance dates and any other contractual term or 
condition affected by the delay or interruption. However, no adjustment shall be made under this clause for any 
delay or interruption to the extent that performance would have been delayed or interrupted by any other cause, 
including the fault or negligence of the Contractor, or for which an adjustment is provided or excluded under any 
other term or condition of this contract. 

(b) A claim under this clause shall not be allowed ( 1) for any costs incurred more than 20 days before the Contractor 
shall have notified the Contracting Officer in writing of the act or failure to act involved, and (2) unless the claim, in 
an amount stated, is asserted in writing as soon as practicable after the termination of the delay or interruption, but 
not later than the day of final payment under the contract. 

(End of clause) 

5252.242-9305 PRE-PERFORMANCE CONFERENCE (illL 1995) 

Within ten (1 0) days of contract award, prior to commencement of the work, the Contractor will meet in 
conference with representatives of the Contracting Officer, at a time to be determined by the Contracting Officer, to 
discuss and develop mutual understanding relative to scheduling and administering work. 

(End of clause) 
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Section G - Contract Administration Data 

CONTRACT ADMINISTRATION DATA 

Gl. CONTRACT DURATION, LIMITS, AND AMOUNTS 

a. Term of contract: The resulting contract will have a base period of 12 months. However, this time period 
may be reduced if the Contracting Officer determines that the estimated contract amount ordered by the 
Government has been reached (see paragraph c below). 

b. Options: The contract contains four (4) 12-month options for a total maximum duration of 60 months or 
estimated dollar value (see paragraph c. below), whichever occurs first. The Government has the option to 
extend the term of the contract in accordance with the contract clause entitled "Option to Extend the Term 
of the Contract, FAR 52.217-9". The Government may extend their contract by written notice to the 
Contractor within thirty (30) days, provided that the Government will give the Contractor a preliminary 
written notice of its intent to extend within thirty (30) days before the contract expires. The preliminary 
notice does not commit the Government to an extension. 

c. Amounts: The maximum aggregate dollar value, including the base period and all options is estimated to 
be $40,000,000. The estimated aggregate dollar value for each period is $8,000,000. 

d. Estimated Amounts: The contract provides for an estimated aggregate dollar value for each period. For 
each period, any remaining unused amounts in the estimated aggregate dollar value may be carried over to 
the next option period provided the overall maximum aggregate dollar value of $40,000,000 is not 
exceeded in the contract. 

e. Task Order Limitations: Task orders will range between $5,000 and $1,000,000. Task orders may fall 
below or above this limit; however under the general terms of the contract, the Contractor is not obligated 
to accept task orders as follows: Contractor is not obligated to honor (1) any order for a single item in 
excess of$1,000,000; (2) any order for a combination of items in excess of$2,000,000; or (3) a series of 
orders from the same ordering office within 3 days that together call for quantities exceeding the limitation 
in excess of $3,000,000. A task order may be issued in an amount less than the minimum order amount of 
$5,000 when it is determined by the Government as necessary. 

f. Task Order Exceeding Limitation: Notwithstanding the task order limitations in paragraph e, the 
Contractor may voluntarily participate in task orders estimated to exceed the limitations listed. 

g. Minimum Guarantee: The Government makes no representation as to the number of task orders or actual 
amount of work to be ordered. The successful offeror will receive a minimum guarantee of $10,000. The 
minimum guarantee applies to the base period only. Contractor is not guaranteed work in excess of the 
minimum guarantee specified herein. 

G2. TASK ORDER ISSUANCE PROCEDURES 

a. GENERAL 

1. When the Government requires work under the contract, a Request for Proposal Letter (RFPL) will be 
issued as appropriate. RFPLs are normally accompanied by a Statement of Work (SOW) with a list of 
proposed work categories (priced per Contract Rate Schedule) and estimated quantities for the 
proposed Task Order (TO). The contractor shall promptly meet with the Government and jointly 
measure and confirm the work categories, quantities, and performance period. Any discrepancies 
between the Government's and Contractor's proposed work categories, quantities, and performance 
period shall be resolved before a Task Order is issued. 
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2. RFPLs will normally be issued electronically by email but may be placed via mail, telephone, 
facsimile or other electronic means. 

3. Task orders will be awarded on Department of Defense Form DD 1155 (Order for Supplies or 
Services). Task orders will be placed in a sequential numbering system, which relate back to the basic 
contract number and the assigned Work Request (WR) number. Task Orders will normally be issued 
electronically by email but may be placed via mail, telephone, facsimile or other electronic means. 

4. The Government will not be obligated to reimburse the contractor for work performed, items 
delivered, or any costs incurred, nor shall the contractor be obligated to perform, deliver, or otherwise 
incur costs except as authorized by duly executed task orders. 

5. Each task order shall include as a minimum: 

(a) Date of order 
(b) Contract number and order number 
(c) Contract item number and description, quantity, and unit price or estimated cost 
(d) Delivery or performance schedule 
(e) Place of performance 
(f) Any packaging, packing, and shipping instructions 
(g) Accounting and appropriation data 
(h) Method of payment and payment office 

6. Modifications to task orders will be issued on Standard Form (SF) 30. 

b. REQUIREMENT FOR PROPOSALS 

1. Task orders will be firm fixed price with a specific completion date or performance period and clearly 
define the specific services to be performed or the performance desired. When options are included in 
the Schedule, the task order will specify the number of days after award for exercising the options. 

2. Task orders incorporate by reference applicable provisions and clauses in the basic contract. All task 
orders are subject to the terms and conditions of this contract. In the event of conflict between a task 
order and this contract, the contract will control, except as otherwise noted in the contract documents. 
The Government reserves the right to incorporate additional clauses, as appropriate, into individual 
task orders solicitations and awards. 

3. Task order proposals may include, but are not limited to: 

(a) Qualifications for proposed COE, QAET, or other work categories 
(b) A management plan of all tasks (current and proposed) with workload scheduling and resource 

management 
(c) An overview of the proposed methodology for each Definable Feature of Work (DFOW) 

G3. PROPOSAL PREPARATION COSTS 

The costs for preparation of task order proposals, if required under this contract, shall be the responsibility of the 
contractor and not directly reimbursable. Each task order awarded will include at a minimum all labor wages, 
management, supervision, mobilization, material and equipment costs. The contractor shall furnish all project 
management, planning, estimating, labor, transportation, materials, equipment, tools, supervision, and all other 
associated costs necessary to fulfill the requirements of the task order. 
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G4. SITE VISIT 

FAR Clause 52.537-1, Site Visit, will be incorporated into each task order. Upon receipt of the scope of work, the 
Contractor is urged and expected to inspect the site where services are to be performed. Failures to attend site visits 
may be reason for the Government's determination not to exercise the Contractor's option periods. 

GS. SUBCONTRACTING RESPONSIBILITIES 

The contractor shall be responsible for the management and performance of all subcontractors. The contractor shall 
ensure subcontractors are competent and capable of handling all assigned work. The contractor shall ensure task 
orders are completed within the stated requirements. The contractor is responsible for ensuring subcontracting 
opportunities are made available to all small business, veteran-owned small business, service-disabled veteran
owned small business, HUBZone small business, small disadvantaged small business and women-owned small 
businesses. 

G6. PAYMENTS 

Designated paying office will be determined upon award of individual task orders under this contract in block 6 of 
the DD1155. Invoices rendered under this contract shall be submitted electronically through Wide Area Work Flow 
(W A WF) as stated in NF AS Clause 5252.232-9301 Invoicing Procedures Electronic. 

G7. PRE-PERFORMANCE MEETING 

Prior to commencing work under a task order, the contractor shall meet with the Contracting Officer and/or 
designated technical personnel at a mutually agreeable time to discuss and develop mutual understandings 
concerning schedule and administering work. 

G8. PARTNERING 

Partnering is a structured process, as well as philosophy of doing business with contractors and clients that 
recognizes common goals through communication and teamwork. It helps create an environment where trust and 
teamwork prevent disputes, foster good working relationships to everyone's benefit, and facilitate the completion of 
a successful contract. In support of the command's goals of teamwork and client satisfaction, our policy is to 
practice the philosophy ofPartnering on every contract we administer. The contractor's key personnel may be 
required to attend formal partnering prior to and/or during performance of an individual task order, if determined 
necessary by the Government. 

G9. POTENTIAL TASK ORDERS 

Contractor must prosecute the work or any separable part, with the diligence that will ensure completion within the 
time specified in the task orders. The Government reserves the right to not award new task orders if the Contractor 
fails to prosecute the work on any outstanding task orders of any such action. 

GlO. NOTICE OF CONSTRUCTIVE CHANGES 

No order, statement or direction of the Contracting Officer, an authorized Contracting Officer Representative 
(COR), whether or not acting within the limits of his authority, or any other representative of the Government, shall 
constitute a change order under the "Changes" clause of this contract or entitle the contractors to an equitable 
adjustment of the price or delivery schedule, unless such a change is issued in writing and signed by the Contracting 
Officer. 

Gll. TECHNICAL DIRECTION 
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a. As provided by the contract provision, "CONTRACTING OFFICER'S REPRESENTATIVE (COR)," 
performance of work under this contract is subject to the written technical direction of the COR, who shall 
be specifically appointed by the Contracting Officer in writing. "Technical Direction" means a directive to 
the Contractor that approves approaches, solutions, or refmements; fills in details or otherwise completes 
the general description of the work or documentation items; shifts emphasis among work areas or tasks; or 
furnishes similar instructions to the Contractor. 

b. The COR does not have the authority to, and shall not, issue any instruction purporting to be technical 
direction which: 

I. Constitutes an assignment of additional work outside the Statement of Work; 
2. Constitutes a change as defmed in the Changes clause; 
3. In any manner causes an increase or decrease in the total estimated cost, or the time required for 

contract performance; 
4. Changes any of the expressed terms, conditions, or specifications of the contract, or; 
5. Interferes with the Contractor's rights to perform the terms and conditions of the contract, or; 
6. Authorizes the Contractor to incur costs in excess of the estimated cost or other limitations on cost 

or funds set forth in this contract. 

c. All technical direction shall be issued in writing by the COR. 

d. When, in the opinion of the Contractor, the COR or any other Government official other than the 
Contracting Officer, requests effort outside the existing scope of the contract, the Contractor shall promptly 
notify the Contracting Officer in writing. No action shall be taken by the Contractor under such direction 
until the Contracting Officer has issued a modification to the contract or has otherwise resolved the issue. 
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Section H - Special Contract Requirements 

SPECIAL CONTRACT REQUIREMENTS 

Hl. NOTICE CONCERNING TERRITORY OF GUAM TAXES, LICENSES, AND WITHHOLDINGS 

NOTE: This information is provided by the Government of Guam, Department ofRevenue and Taxation. Any 
questions concerning applicability or interpretation should be directed to that Agency at P.O. Box 23607, GMF 
Barrigada, Guam 96913; phone number, (671) 635-1829. Business registration with the Government of Guam is 
not considered in determining contractor responsiveness or responsibility. Offerors' attention is directed to the FAR 
clause 52.236 -7 Permits and Responsibilities in the solicitation. 

a. All persons engaging in business in Guam must be licensed to do so by the Government of Guam prior to 
commencement of business in Guam. Engaging in business includes, but is not limited to, services 
provided by contractors. Applications for business licenses shall be made to the Department of Revenue 
and Taxation, License and Registration Branch. 

b. All corporations, domestic (created under the laws of Guam) or foreign (not created under the laws of 
Guam) must register with the Department of Revenue and Taxation, License and Registration Branch. 

c. Any person engaging in business in Guam must file monthly Business Privilege Tax returns with the 
Department of Revenue and Taxation. 

d. All corporations with a Guam source of funds must file income tax returns to the Department of Revenue 
and Taxation on the prescribed forms. 

e. All employers must deposit wage withholdings from their employees to the Treasurer of Guam. Guam 
Depository Receipts, as well as Quarterly Withholding Statements are required to be filed with the 
Department of Revenue and Taxation in the same manner as similar returns and statements required to be 
filed with the U.S. Internal Revenue Service. 

f. Failure to comply with the above may result in criminal or civil penalties as provided by law. 

H2. REQUIRED INSURANCE 

Within fifteen days after award of this contract, the contractor shall furnish the Administrative Contracting Officer a 
Certificate oflnsurance as evidence of the existence of the following insurance coverage amounts not less than the 
amount specified below in accordance with FAR Clause 52.228-5, Insurance- Work On A Government 
Installation. 

COVERAGE: 

Comprehensive General Liability: $500,000 per occurrence 

Automobile Liability: $200,000 per person, $500,000 per occurrence for bodily injury; $20,000 per 
occurrence for property damage Workmen's Compensation: As required by Federal and State Worker's 
compensation and occupational disease laws 

Employer's Liability Coverage: $100,000, except in states where worker's compensation may not be 
written by private carriers 

Others as required by state law. 

The Certificate of Insurance shall provide for thirty (30) days written notice to the Contracting Officer by the 
insurance company prior to cancellation or material change in policy coverage. Other requirements and information 
are contained in the aforementioned "Insurance" clause. 
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H3. SECURITY REQUIREMENTS 

a. The Contractor and its subcontractors shall comply with all security requirements specified in the contract 
as well as all activity security requirements. Upon request, the Contractor shall submit the name and 
address of all personnel hired for work on this contract, and questionnaires, and other forms as may be 
required for security reasons. 

b. Contractor and subcontractor employees shall not disclose or cause to be disseminated any information 
concerning the operations of the activity which could result in or increase the likelihood of the possibility 
of a breach of the activity's security or interrupt the continuity of its operations. 

c. Disclosure of information relating to the services hereunder to any person not entitled to receive it, or 
failure to safeguard any classified information that may come to the attention of the Contractor or any 
person under his control in connection with work under this contract, may subject the Contractor, his 
agents or employees to criminal liability under 18 U.S.C. Sec 793, "Gathering, Transmitting, or Losing 
Defense Information," 18 U.S.C. Sec 794, "Gathering or Delivering Defense Information to Air Foreign 
Government" and 18 U.S.C. Sec 798, "Disclosure of Classified Information." 

d. Deviations from or violations of any of the provisions of this contractor requirement will, in addition to all 
other criminal and civil remedies provided by law, subject the Contractor to immediate termination for 
default and/or the withdrawal ofthe Government's acceptance and approval of employment of the 
individuals involved. 

e. Classified and/or politically sensitive material shall not be released without prior written consent of the 
Contracting Officer, or as expressly stated in the statement of work. In the event the Contractor requires 
access to classified information during performance, procedure prescribed by FAR 4.4 for safeguarding 
classified information shall apply. 

H4. CONTRACTOR GENERATED AND/OR COLLECTED INFORMATION 

Information generated and/or collected by the Contractor in the performance of this contract, in any media (e.g., 
electronic paper, etc.) is considered to be Government owned and must be returned to the possession of the 
Government at the completion of this contract. This shall include, but not be limited to any statements of work, data 
collected concerning facility/utility usage, data collected concerning consumption of materials and supplies, logs 
and records, maintenance records, inventories, databases, Standard Operating Procedures (SOPs) and drawings. 

CLAUSES IN CORPORA TED BY FULL TEXT 

252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991) 

(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information, 
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to 
this contract, unless--

(1) The Contracting Officer has given prior written approval; or 

(2) The information is otherwise in the public domain before the date of release. 
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(b) Requests for approval shall identifY the specific information to be released, the medium to be used, and the 
purpose for the release. The Contractor shall submit its request to the Contracting Officer at least 45 days before the 
proposed date for release. 

(c) The Contractor agrees to include a similar requirement in each subcontract under this contract. Subcontractors 
shall submit requests for authorization to release through the prime contractor to the Contracting Officer. 

(End of clause) 

5252.209-9300 Organizational Conflicts oflnterest (Jun 1994) 

The restrictions described herein shall apply to the Contractor and its affiliates, consultants and subcontracts 
under this contract. If the Contractor under this contract prepares or assists in preparing a statement of work, 
specifications and plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any capacity, in 
any contractual effort which is based on such statement of work or specifications and plans as a prime contractor, 
subcontractor, consultant or in any similar capacity. The Contractor shall not incorporate its products or services in 
such statement of work or specification unless so directed in writing by the Contracting Officer, in which case the 
restriction shall not apply. This contract shall include this clause in its subcontractor's or consultants' agreements 
concerning the performance of this contract. 
(End of clause) 



Section I - Contract Clauses 

CLAUSES IN CORPORA TED BY REFERENCE 

52.202-1 
52.203-3 
52.203-5 
52.203-6 
52.203-7 
52.203-8 

52.203-10 
52.203-12 

52.204-4 
52.204-7 
52.209-6 

52.211-15 
52.215-2 
52.215-8 
52.217-9 
52.219-6 
52.219-8 
52.222-3 
52.222-4 

52.222-21 
52.222-26 
52.222-35 

Definitions 
Gratuities 
Covenant Against Contingent Fees 
Restrictions On Subcontractor Sales To The Government 
Anti-Kickback Procedures 
Cancellation, Rescission, and Recovery of Funds for Illegal 
or Improper Activity 
Price Or Fee Adjustment For Illegal Or Improper Activity 
Limitation On Payments To Influence Certain Federal 
Transactions 
Printed or Copied Double-Sided on Recycled Paper 
Central Contractor Registration 
Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment 
Defense Priority And Allocation Requirements 
Audit and Records--Negotiation 
Order of Precedence--Uniform Contract Format 
Option To Extend The Term Of The Contract 
Notice Of Total Small Business Set-Aside 
Utilization of Small Business Concerns 
Convict Labor 
Contract Work Hours and Safety Standards Act - Overtime 
Compensation 
Prohibition Of Segregated Facilities 
Equal Opportunity 
Equal Opportunity For Special Disabled Veterans, Veterans 
of the Vietnam Era, and Other Eligible Veterans 

JUL 2004 
APR 1984 
APR 1984 
SEP 2006 
JUL 1995 
JAN 1997 

JAN 1997 
SEP 2007 

AUG2000 
APR2008 
SEP 2006 

APR2008 
MAR2009 
OCT 1997 
MAR2000 
JUN2003 
MAY2004 
JUN 2003 
JUL 2005 

FEB 1999 
MAR2007 
SEP 2006 

52.222-37 Employment Reports On Special Disabled Veterans, Veterans SEP 2006 

52.222-41 
52.222-43 

52.222-50 
52.222-54 
52.223-3 
52.223-5 
52.223-6 
52.223-10 
52.223-11 
52.223-12 
52.223-14 
52.225-13 
52.227-1 
52.227-2 

52.228-5 
52.229-3 
52.232-1 

Of The Vietnam Era, and Other Eligible Veterans 
Service Contract Act Of 1965 
Fair Labor Standards Act And Service Contract Act- Price 
Adjustment (Multiple Year And Option) 
Combating Trafficking in Persons 
Employment Eligibility Verification 
Hazardous Material Identification And Material Safety Data 
Pollution Prevention and Right-to-Know Information 
Drug-Free Workplace 
Waste Reduction Program 
Ozone-Depleting Substances 
Refrigeration Equipment and Air Conditioners 
Toxic Chemical Release Reporting 
Restrictions on Certain Foreign Purchases 
Authorization and Consent 
Notice And Assistance Regarding Patent And Copyright 
Infringement 
Insurance - Work On A Government Installation 
Federal, State And Local Taxes 
Payments 

NOV2007 
SEP 2009 

FEB 2009 
JAN 2009 
JAN 1997 
AUG 2003 
MAY2001 
AUG 2000 
MAY2001 
MAY 1995 
AUG 2003 
JUN 2008 
DEC 2007 
DEC 2007 

JAN 1997 
APR2003 
APR 1984 
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52.232-8 
52.232-9 
52.232-11 
52.232-17 
52.232-18 
52.232-19 
52.232-23 Alt I 
52.232-25 
52.232-33 

52.233-1 
52.233-3 
52.233-4 
52.237-2 

52.237-3 
52.242-13 
52.243-1 Alt II 
52.244-6 
52.245-2 
52.246-25 
52.247-63 
52.247-64 

52.249-4 

52.249-8 
52.252-4 
52.253-1 
252.203-700 I 

Discounts For Prompt Payment 
Limitation On Withholding OfPayments 
Extras 
Interest 
Availability Of Funds 
Availability Of Funds For The Next Fiscal Year 
Assignment of Claims (Jan 1986)- Alternate I 
Prompt Payment 
Payment by Electronic Funds Transfer--Central Contractor 
Registration 
Disputes 
Protest After Award 
Applicable Law for Breach of Contract Claim 
Protection Of Government Buildings, Equipment, And 
Vegetation 
Continuity Of Services 
Bankruptcy 
Changes--Fixed-Price (Aug 1987)- Alternate II 
Subcontracts for Commercial Items 
Government Property Installation Operation Services 
Limitation Of Liability--Services 
Preference For U.S. Flag Air Carriers 
Preference for Privately Owned U.S. - Flag Commercial 
Vessels 

FEB 2002 
APR 1984 
APR 1984 
OCT2008 
APR 1984 
APR 1984 
APR 1984 
OCT2008 
OCT2003 

JUL 2002 
AUG 1996 
OCT2004 
APR 1984 

JAN 1991 
JUL 1995 
APR 1984 
DEC 2009 
JUN2007 
FEB 1997 
JUN2003 
FEB 2006 

Termination For Convenience Of The Government (Services) APR 1984 
(Short Form) 
Default (Fixed-Price Supply & Service) APR 1984 
Alterations in Contract APR 1984 
Computer Generated Forms JAN 1991 
Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2008 
Contract-Related Felonies 

252.204-7003 Control Of Government Personnel Work Product APR 1992 
SEP 2007 
JAN2009 

252.204-7004 AltA Central Contractor Registration (52.204-7) Alternate A 
252.209-700 I 

252.222-7999 

252.223-7006 

252.225-700 I 
252.225-7002 
252.225-7012 
252.226-7001 

252.231-7000 
252.232-7003 

252.243-7001 
252.243-7002 

Disclosure of Ownership or Control by the Government of a 
Terrorist Country 
Additional Requirements and Responsibilities Restricting the FEB 20 I 0 
Use of Mandatory Arbitration Agreements 
Prohibition On Storage And Disposal Of Toxic And 
Hazardous Materials 
Buy American Act And Balance Of Payments Program 
Qualifying Country Sources As Subcontractors 
Preference For Certain Domestic Commodities 
Utilization of Indian Organizations and Indian-Owned 
Economic Enterprises, and Native Hawaiian Small Business 
Concerns 

APR 1993 

JAN2009 
APR2003 
DEC2008 
SEP 2004 

Supplemental Cost Principles DEC 1991 
Electronic Submission of Payment Requests and Receiving MAR 2008 
Reports 
Pricing Of Contract Modifications 
Requests for Equitable Adjustment 

DEC 1991 
MAR 1998 
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CLAUSES IN CORPORA TED BY FULL TEXT 

52.216-18 ORDERING (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from award date 
through effective term of the contract. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 

(End of clause) 

52.216-19 ORDER LIMITATIONS (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 
less than $5,000, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor: 

(1) Any order for a single item in excess of$1,000,000; 

(2) Any order for a combination of items in excess of $2,000,000; or 

(3) A series of orders from the same ordering office within three (3) days that together call for quantities exceeding 
the limitation in subparagraph (1) or (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within two (2) days 
after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the 
reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source. 

(End of clause) 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within thirtv (30) 
days; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 
thirty (30) days before the contract expires. The preliminary notice does not commit the Government to an 
extension. 
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(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed sixty 
(60) months. 

(End of clause) 

52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996) 

(a) This clause does not apply to the unrestricted portion of a partial set-aside. 

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the 
contract in the case of a contract for--

(I) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel 
shall be expended for employees of the concern. 

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for 
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials. 

(3) General construction. The concern will perform at least 15 percent ofthe cost of the contract, not including the 
cost of materials, with its own employees. 

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the 
contract, not including the cost of materials, with its own employees. 

(End of clause) 

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989) 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the 
provisions of 5 U.S.C. 5341 or 5332. 

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION 
Employee Class Monetary Wage-Fringe Benefits 

(End of clause) 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address( es ): 



http://farsite.hill.af.miVvffara.htm 
http://farsite.hill.af.miVvfdfara.htm 

(End of clause) 

252.247-7023 Transportation of Supplies by Sea (MAY 2002) 

(a) Defmitions. As used in this clause--
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(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 

(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 

(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 

(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who 
is performing any part of the work or other requirement of the prime contract. 

(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned by the DoD at the time of transportation by sea. 

(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 

(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 

(b)(l) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 

(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if--

(i) This contract is a construction contract; or 

(ii) The supplies being transported are--

(A) Noncommercial items; or 

(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
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(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that--

(I) U.S.-flag vessels are not available for timely shipment; 

(2) The freight charges are inordinately excessive or unreasonable; or 

(3) Freight charges are higher than charges to private persons for transportation of like goods. 

(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract. Requests shall contain at a minimum --

(I) Type, weight, and cube of cargo; 

(2) Required shipping date; 

(3) Special handling and discharge requirements; 

(4) Loading and discharge points; 

(5) Name of shipper and consignee; 

(6) Prime contract number; and 

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh 
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill oflading, 
which shall contain the following information: 

(1) Prime contract number; 

(2) Name of vessel; 

(3) Vessel flag of registry; 

(4) Date of loading; 

(5) Port of loading; 

(6) Port of final discharge; 
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(7) Description of commodity; 

(8) Gross weight in pounds and cubic feet if available; 

(9) Total ocean freight in U.S. dollars; and 

(10) Name of the steamship company. 

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief--

(1) No ocean transportation was used in the performance of this contract; 

(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non
U.S.-flag ocean transportation; or 

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer. The Contractor shall describe these shipments in the following format: 

ITEM 
DESCRIPTION 

CONTRACT 
LINE ITEMS 

QUANTITY 

TOTAL ______________________________________________ __ 

(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. In the event there 
has been unauthorized use ofnon-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 

(h) In the award of subcontracts for the types of supplies described in paragraph (b )(2) of this clause, the Contractor 
shall flow down the requirements ofthis clause as follows: 

(I) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 

(End of clause) 

5252.201-9300 CONTRACTING OFFICER AUTHORITY (JUN 1994) 

In no event shall any understanding or agreement between the Contractor and any Government employee other than 
the Contracting Officer on any contract, modification, change order, letter or verbal direction to the Contractor be 
effective or binding upon the Government. All such actions must be formalized by a proper contractual document 
executed by an appointed Contracting Officer. The Contractor is hereby put on notice that in the event a 
Government employee other than the Contracting Officer directs a change in the work to be performed or increases 
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the scope of the work to be performed, it is the Contractor's responsibility to make inquiry of the Contracting 
Officer before making the deviation. Payments will not be made without being authorized by an appointed 
Contracting Officer with the legal authority to bind the Government. (End of clause) 

5252.216-93021NDEFINITE QUANTITY (JUN 1994) 

This is an indefinite-quantity contract for the services specified, and effective for the period stated previously. 

Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause. The Contractor shall furnish to the Government, when and if ordered, the services specified in the Schedule 
up to an including the "maximum" fee total designated previously. 

There is no limit on the number of orders that may be issued subject only to the maximum annual value of the 
contract. 

Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period. (End of clause) 

5252.216-9306 PROCEDURES FOR ISSUING ORDERS (MAR 2002) 

(a) Services to be furnished under this contract shall be furnished at such times as ordered by the issuance of 
task orders on DD Form 1155 by the Ordering Officer designated by the Contracting Officer. All orders issued 
hereunder are subject to the terms and conditions of this contract. This contract shall control in the event of conflict 
with any orderA task order will be considered "issued" for the purpose of this contract at the time the Government 
deposits the order in the mail or, if transmitted by other means, when physically delivered to the Contractor. 

(b) Except in emergency situations, only a Contracting Officer may modify task/delivery orders .. An 
Ordering Officer, when authorized by the designation official (Contracting Officer), may issue modifications to 
task/delivery orders only during an emergency. Modifications to task/delivery orders will be issued on a Standard 
Form (SF 30). 

Task orders may be modified orally by the Ordering Officer in emergency circumstances. Oral modifications 
will be confirmed in writing by issuance of a SF 30 within two (2) working days from the time the oral direction is 
issued. (End of clause) 

5252.242-9300 GOVERNMENT REPRESENTATIVES (OCT 1996) 

The contract will be administered by an authorized representative of the Contracting Officer. In no event, however, 
will any understanding or agreement, modification, change order, or other matter deviating from the terms of the 
contract between the Contractor and any person other than the Contracting Officer be effective or binding upon the 
Government, unless formalized by proper contractual documents executed by the Contracting Officer prior to 
completion of this contract. The authorized representative as indicated hereinafter: 

_x_ (I) The Contracting Officer's Representative (COR) will be designated by the Contracting Officer as the 
authorized representative ofthe Contracting Officer. The COR is responsible for monitoring performance and the 
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technical management of the effort required hereunder, and should be contacted regarding questions or problems of 
a technical nature. 

_x_ (2) The designated Contract Specialist will be the Administrative Contracting Officer's representative on 
all other contract administrative matters. The Contract Specialist should be contacted regarding all matters 
pertaining to the contract or task/delivery orders. 

__ (3) The designated Property Administrator is the Administrative Contracting Officer's representative on 
property matters. The Property Administrator should be contacted regarding all matters pertaining to property 
administration. 

(End of clause) 
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Section J- List of Documents, Exhibits and Other Attachments 

Exhibit/ Attachment Table of Contents 

DOCUMENT TYPE DESCRIPTION PAGES 
Exhibits A-E Contract Rate Schedule 5 
Attachment J1 Request for Information 1 

Form 
Attachment 12 Offeror Experience 

Project Data Sheet 
Attachment J3 Past Performance 4 

Questionnaire 
Attachment 14 Base Access Request 

Form 
Attachment 15 Wage Determination No. 11 

2005-2147 Rev. 9 Dated 
July 22, 2009 



Section K - Representations, Certifications and Other Statements of Offerors 

CLAUSES IN CORPORA TED BY REFERENCE 

52.204-8 
52.219-28 
52.223-4 
252.209-7001 

Annual Representations and Certifications 
Post-Award Small Business Program Rerepresentation 
Recovered Material Certification 
Disclosure of Ownership or Control by the Government of a 
Terrorist Country 

CLAUSES IN CORPORA TED BY FULL TEXT 

FEB 2009 
APR2009 
MAY2008 
JAN 2009 
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252.204-7007 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (52.204-8) ALTERNATE A 

(a)(l) The North American Industry Classification System (NAICS) code for this acquisition is 236220, 
Commercial and Institutional Building Construction- Construction Management Services. 

(2) The small business size standard is $33.5 Million. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes tofumish a product which it did not itself manufacture, is 500 
employees. 

(b)( 1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this 
provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeroris currently registered in CCR, and 
has completed the ORCA electronically, the offerormay choose to use paragraph (b) of this provision instead of 
completing the corresponding individual representations and certifications in the solicitation. The offeror shall 
indicate which option applies by checking one of the following boxes: 

(__) Paragraph (c) applies. 

(__) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in 
the solicitation. 

(c) The offeror has completed the annual representations and certifications electronically via the Online 
Representations and Certifications Application (ORCA) Web site at https://orca.bpn.gov/. 

After reviewing the ORCA database information, the offeror verifies by submission of the offer that the 
representations and certifications currently posted electronically have been entered or updated within the last 12 
months, are current, accurate, complete, and applicable to this solicitation (including the business size standard 
applicable to the NAICS code referenced for this solicitation), as of the date of this offer, and are incorporated in 
this offer by reference (see FAR 4.1201 ); except for the changes identified below [offeror to insert changes, 
identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also 
incorporated in this offer and are current, accurate, and complete as of the date of this offer. 

FAR/DFARS clause No. Title Date Change 
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Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 

(End of Provision) 
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Section L - Instructions, Conditions and Notices to Bidders 

INSTRUCTIONS TO OFFERORS 

Ll. INQUIRIES 

Inquiries regarding the Request for Proposal (RFP) shall be submitted electronically using the Request for 
Information (RFI) form provided as Attachment Jl. The Points of Contact (POC) for inquiries is Teresa Aguon at 
(671) 333-3171, by email at Teresa.Aguon@fe.navv.mil, or by facsimile at (671) 339-7077. The Government does 
not intend to respond to inquiries submitted less than I 0 days before the proposal receipt date. 

L2. PROPOSAL FORMAT 

Proposals submitted in response to this solicitation shall be formatted as follows and furnished in the number of 
copies stated herein. 

Proposals shall be submitted in three ring binders or bound, with tabs or separators. Page limits, where stipulated, 
must be adhered to (page refers to one printed side of a piece of paper). Proposals shall be submitted on 8.5" X 11" 
paper, using standard margins and no less than I 0 pitch font, utilizing both sides of the paper. 

The format for the proposal is as follows: 

COVER LETTER 

TECHNICAL PROPOSAL 
Tab 1: Factor I, Offeror Experience 
Tab 2: Factor 2, Past Performance 
Tab 3: Factor 3, Management Plan 

PRICE PROPOSAL 
Factor 4, Price (In Sealed Envelope) 

Offerors are asked to submit only the information and exhibits required. Do not submit any additional information 
such as brochures or other pre-printed materials. 

a. COVER LETTER 

A cover letter shall accompany the proposal. The cover letter shall include -

I. The solicitation number; 

2. The name, address, telephone and facsimile numbers, and e-mail addresses of the Offeror; 

3. The DUNS Number, CAGE Code, and Tax Identification Number (TIN) of the Offeror; 

4. A statement specifying the extent of agreement with all terms, conditions, and provisions included in 
the solicitation and agreement to furnish any or all items upon which prices are offered at the price set 
opposite each item; 

5. Names, titles, phone and facsimile numbers, and email addresses of persons authorized to negotiate on 
the Offeror's behalf with the Government in connection with this solicitation and; 
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6. Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent 
shall be accompanied by evidence of that agent's authority, unless that evidence has been previously 
furnished to the issuing office. 

i. Individuals. A contract with an individual shall be signed by that individual. A contract with an 
individual doing business as a firm shall be signed by that individual, and the signature shall be 
followed by the individual's typed, stamped, or printed name and the words "an individual doing 
business as [insert name affirm]." 

n. Partnerships. A contract with a partnership shall be signed in the partnership name. 
iii. Corporations. A contract with a corporation shall be signed in the corporate name, followed by 

the word "by" and the signature and title of the person authorized to sign. 
iv. Joint Ventures. A contract with a joint venture may involve any combination of individuals, 

partnerships, or corporations. The contract shall be signed by each participant in the joint venture 
in the manner prescribed in paragraphs (a) through (c) above for each type of participant. 

v. Agents. When an agent is to sign the contract, other than as stated in paragraphs (a) through (d) 
above, the agent's authorization to bind the principal must be established by evidence satisfactory 
to the Contracting Officer. 

b. TECHNICAL PROPOSAL 

FACTOR I. OFFEROR EXPERIENCE: 

Solicitation Submittal Requirements: The Offeror shall submit the following under Tab "1" of their 
technical proposal: 

I. Use format in Attachment J2 (Offeror Experience Project Data Sheet) to submit projects for 
evaluation under experience. Submit Attachment J1 under Tab "I" of the proposal. 

2. Submit projects for construction management services. 

3. Submit projects completed or substantially completed (80% or more) within five-year period. The 
five-year period is calculated by counting back five years from the date set for the receipt of 
proposals in the RFP. 

4. Submit a maximum of five (5) projects for the Offeror. 

5. Submit evidence of a binding teaming agreement or other contractual agreement which creates 
legal responsibility on the part of the subcontractors, as applicable. 

Proposals that fail to use format in Attachment J2 may be rated lower. All projects submitted which 
are outside the five-year period or above the maximum number allowed for consideration will be 
removed and discarded prior to evaluation. All projects submitted which are not relevant in scope will 
be removed and discarded prior to evaluation. Offerors who submit relevant projects for a subsidiary, 
satellite office, parent company, or predecessor company must fully explain how this office will 
participate in this contract. If it is not clear how this office will participate in this contract, the project 
will be removed and discarded prior to evaluation. 

FACTOR 2, PAST PERFORMANCE: 

Solicitation Submittal Requirements: The Offeror shall submit the following under Tab "2" of their 
technical proposal: 

I. Submit one of the following for each of the projects submitted under Factor 1 -Offeror 
Experience: 
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a. A Past Performance Questionnaire (PPQ) (Attachment J3) or Construction Contractor 
Appraisal Support System (CCASS) Performance Evaluation- Construction Contract or 
Architect-Engineer Contract Administration Support System (ACASS). 

b. If a commercial project, submit a PPQ. 
c. If a Government project, submit a copy of a CCASS or ACASS. The Government will not 

evaluate any PPQ submitted for a Government project if an official CCASS or ACASS 
evaluation exists in the Government database. 

d. An interim CCASS or PPQ will be accepted for evaluation if an Offeror submits projects 
which are at least 80%, but less than 100% complete. 

2. If you are submitting a project that your firm performed as a subcontractor, the prime contractor 
may be cited as the client POC. 

3. Submit projects completed or substantially completed (at least 80%) within five-year period. The 
five-year period is calculated by counting back five years from the date set for the receipt of 
proposals in the RFP. 

4. Submit a maximum of five (5) projects for the Offeror. 

FACTOR 3, MANAGEMENT PLAN: 

Solicitation Submittal Requirements: The Offeror shall submit the following under Tab "3" of their 
technical proposal: 

1. Submit a narrative, not to exceed twenty-five (25) pages (inclusive of charts and diagrams), 
describing each of the following: 

a. The Offeror's organizational structure, clearly delineating the lines of authority. 

b. How the Offeror will execute work, describing the coordination between the COE/QAET 
teams, the home office, and the Government CME/ET teams. 

c. How the Offeror will respond to proposed task orders that may have short notice site visits 
and/or response times for submitting a proposal. 

d. How the Offeror will provide manpower, equipment, materials, and supplies to perform 
multiple task orders at various locations simultaneously. 

e. The Offeror's methods to recruit and retain qualified personnel, as well as a training plan to 
be utilized for such personnel to ensure an optimal level of performance. 

f. How the Offeror will deal with succession/replacement of key personnel. 

g. How the Offeror will respond to client inquiries in a timely manner. 

h. How the Offeror will ensure quality control and how it will be managed and maintained 
during the performance of work. 

c. PRICE PROPOSAL 

FACTOR 4, PRICE: 

Solicitation Submittal Requirements: The Offeror shall submit the following original documents in a 
sealed envelope clearly marked in the bottom right comer as follows: 

Offeror's Name 
PRICE PROPOSAL SUBMITTED UNDER RFP N40192-10-R-0002 
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DO NOT OPEN IN MAILROOM 

The envelope shall contain the following original documents in the order stated below: 

1. Standard Form (SF) 33 (Solicitation, Offer, and Award)- Offeror is to complete blocks 15 
through 18 

2. Exhibits A thru E from Section J of the solicitation- Offeror is to complete all ELIN unit pricing 
for each contract period, which will become the rates effective at contract award 

3. Representations and Certifications from Section K ofthe solicitation- Offeror is to complete 
Section K and the Online Representations and Certifications Application (ORCA) 

4. Joint Venture Agreement (if applicable) 

L3. PROPOSAL SUBMISSION REQUIREMENTS 

In response to this RFP, a total of one (1) original and two (2) hard copies of the complete proposal must be 
received by this office no later than the date and time stated in Block 9 of the SF33. Proposal must be clearly 
marked on the outside of the package with the solicitation number. Offerors should address all evaluation factors 
and shall submit the proposal to the following address: 

Naval Facilities Engineering Command Marianas 
Attention: Teresa Aguon 
Building 101, 1st Floor 
Naval Base Guam 96910 

PROPOSALS MUST BE RECEIVED AND DATE/TIME STAMPED BY THE CONTRACTING OFFICER 
ON OR BEFORE THE DATE AND TIME SPECIFIED IN THE RFP. LATE SUBMITTALS WILL NOT 
BE CONSIDERED UNLESS IT MEETS THE REQUIREMENTS IN FAR 52.215-1 INSTRUCTIONS TO 
OFFERORS- COMPETITIVE ACQUISITION. 

L4. PRE-PROPOSAL CONFERENCE 

A pre-proposal conference will be held on Thursday, April29, 2010 at 9:00a.m., Guam time, at the NAVFAC 
Marianas Bldg 102 Conference Room 3, Naval Base Guam, where questions will be answered relative to this RFP. 
Comments, constructive criticism, and identification/notification ofRFP inconsistencies are solicited as well. 

All prospective Offerors are urged to attend this conference. In order to make the conference as productive as 
possible, Offerors are requested to submit, one week prior to the pre-proposal conference, any questions they may 
have in writing to Teresa Aguon via email at Teresa.Aguon@fe.navy.mil or by facsimile at (671) 339-7077. The 
submission of written questions will not preclude anyone from posing questions during the pre-proposal conference. 
During the conference, written, signed questions will be accepted, and will be answered during the conference if 
time permits. ALL QUESTIONS MUST BE IN WRITING. 

Failure of a prospective Offeror to submit any questions or to attend the conference will be construed to mean that 
the Offeror fully understands all requirements of the solicitation. Prospective Offerors are advised that the pre
proposal conference will be held solely for the purpose of explaining the concepts involved in the requirement and 
the specifications, terms, and conditions of this solicitation. 

No minutes of this meeting will be issued. All prospective Offerors are advised that this solicitation will remain 
unchanged unless it is amended in writing. However, if an amendment is issued, normal procedures relating to the 
acknowledgment and receipt of any such amendment as described in Contract Clause "Amendment to Solicitations" 
of this section shall be applicable. 
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The use of cameras, tape recorders, and other recording devices are prohibited during the pre-proposal conference. 

Requests for base access to attend the pre-proposal conference must be sent using Attachment J4 to Teresa Aguon at 
Teresa.Aguon@fe.navy.mil. All requests for base access must be submitted by April27, 2010 Guam time. 

LS. JOINT VENTURE, LIMITED LIABILITY COMPANIES AND LIMITED PARTNERSHIP 

Joint Venture Offerors shall provide a copy of the joint venture agreement. The agreement shall include 
information that identifies the responsibilities for each entity under this contract, demonstrate the relationship 
between firms, and identifY contractual relationships and authorities to bind each entity of the joint venture. The 
Joint Venture also needs to complete the online representations and certifications for each joint venture member as 
well as for the joint venture itself 

Joint Ventures and Limited Liability Companies and Limited Partnerships shall submit the following additional 
documentation regarding their business entities: 

a. A copy of the JV, LLC, or LTD agreement. 
b. A detailed statement outlining the following in terms of percentages where appropriate: 

1. The relationship of the team/partners/parties in terms of business ownership, capital contribution, 
profit distribution or loss sharing. 

ii. The management approach in terms of who will conduct, direct, supervise, and control. 
iii. The structure and decision-making responsibilities of the partners/parties in terms ofwho will 

control the manner and method of performance of work. 
iv. IdentifY (by name and title) the personnel having the authority to legally bind the partners/parties 

(including authority to execute the contract documents). 

c. A list of partners/parties, to include company name, DUNS and CAGE Numbers, Address, Point of 
Contact, e-mail address, phone number and facsimile number. 

L6. CENTRAL CONTRACTOR REGISTRATION (CCR) 

Contractors must be registered in the CCR prior to award of a DoD contract. For more information, see the CCR 
website at http://www.ccr.gov. A contract cannot be awarded to a contractor not registered in CCR. 
Remember to review the NAICS codes listed in your CCR record and make sure that you have listed the NAICS 
code for this procurement (NAICS 236220 -Commercial and Institutional Building Construction). 

L 7. ONLINE REPRESENTATIONS AND CERTIFICATIONS APPLICATIONS (ORCA) 

In order to participate in this solicitation, Contractors shall complete electronic representations and certifications. 
To complete the ORCA, see the ORCA website at http://orca.bpn.gov. Two items are needed prior to ORCA 
registration: (1) an active record in CCR and (2) an MPIN from that active CCR record. Once logged into the 
ORCA website using a valid DUNS number and MPIN, MAKE SURE TO COMPLETE THE ORCA 
REGISTRATION PROCESS BY CLICKING THE "CREATE ORCA RECORD" BUTTON AT THE 
BOTTOM OF THE PAGE. Contractors must then complete the questionnaire and click the "Submit 
Certification" button when fmished. For step-by-step instructions on how to enter your ORCA application, go to 
the following website: http://orca.bpn.gov/help.aspx and click on "ORCA Handbook". 

NOTE: CONTRACTORS MUST COMPLETE BOTH THE FAR AND DF ARS REPRESENTATIONS AND 
CERTIFICATIONS ON THE ORCA WEBSITE. CONTRACTORS ARE PROVIDED ACCESS TO THE DFARS 
PROVISIONS ONLY WHEN THEY ANSWER AFFIRMATIVELY THAT THEY WOULD LIKE TO DO 
BUSINESS WITH THE DEPARTMENT OF DEFENSE. Contractors are advised that both FAR and DFARS 
provisions must be listed on their ORCA record in order to participate in this solicitation. 



N40192-10-R-0002 

Page 45 of 54 

L8. FEDERAL CONTRACTOR PROGRAM 

In accordance with Federal Acquisition Regulation (FAR) 22.1303, any contractor or subcontractor with a contract 
of$100,000 or more with the Federal Government must take affirmative action to employ, and advance in 
employment, qualified special disabled veterans, veterans of the Vietnam era, and other eligible veterans without 
discrimination based on their disability or veteran's status. 

Companies must file an annual VETS-1 00 report, which shows the number of targeted veterans in their workforce 
by job category, hiring location, and number of new hires, including targeted veterans hired during the reporting 
period and the maximum number and minimum number of employees of such contractor during the period covered 
by the report. Instructions, information and follow-up assistance is provided at VETS-I 00 Internet site at 
https://vetslOO.vets.dol.gov or employers may contact the VETS-100 Processing Center at (301) 306-6752 or e-mail 
at helpdesk@vetslOO.com. A contract cannot be awarded to a contractor that has not submitted a required 
annual form VETS -100, Federal Contractor Veterans' Employment Report (VETS-100 Report) if subject to 
the reporting requirements of 38 U.S.C. 4212( d) for that fiscal year. 

L9. INCURRED EXPENSES 

The Government is not responsible for any costs incurred or associated with preparation and submission of a 
proposal in response to this solicitation. 

L10. PRE-A WARD SURVEY !RESPONSIBILITY DETERMINATION 

This pre-award survey/responsibility determination is not part of the technical evaluation. FAR subpart 9.104 
requires prospective contractors to demonstrate that they have adequate fmancial resources to perform the contract 
or the ability to obtain them; capability to comply with the required performance schedule; satisfactory performance 
record; and be otherwise eligible to receive an award under applicable laws and regulations. This is notice that the 
Contracting Officer may request Offerors to submit the following information for review and determination prior to 
award: 

a. Company fmancial statements (balance sheets and income statements) for the past three years. 

b. Financial resources available to perfmm the contract. Submit evidence of availability of working/operating 
capital that will be used for the performance of the contract. If the offeror plans to rely on financial 
support from other sources, identifY the maximum lines of credit that will be available to include 
documentation to support the amounts. The maximum lines of credit should be based upon the inclusion of 
this contract effort. For joint ventures discuss the financial responsibilities among companies and provide 
same information for each partner. 

c. Newly-formed entities (e.g. limited liability companies (LLC)), limited partnerships (LTD) and newly 
created corporate subsidiaries) that are the entity liable on the contract ordinarily have no record or an 
insufficient record of relevant experience, past performance, and financial capability to support a 
responsibility determination. In such cases, the offeror may rely on the resources of the LLC member, 
parent, limited partner, or other entities related to the offeror for responsibility purposes where the offer 
submits a guaranty from the entity providing the resources. 

d. A list of existing commercial and government business commitments to include contract numbers, names 
of Contracting Officers, telephone numbers, value of contract, completion date and percent complete. If 
the list of existing commitments is extensive, provide the required information on at least five projects of 
similar dollar value and a summary of the existing commitments to include number of contracts, total dollar 
value of all contracts, and total dollar value of work remaining. 



CLAUSES INCORPORATED BY REFERENCE 

52.204-6 
52.211-14 

52.215-19 
52.222-24 
52.252-3 
252.204-700 I 

Data Universal Numbering System (DUNS) Number APR 2008 
Notice Of Priority Rating For National Defense, Emergency APR 2008 
Preparedness, and Energy Program Use 
Notification of Ownership Changes OCT 1997 
Preaward On-Site Equal Opportunity Compliance Evaluation FEB 1999 
Alterations in Solicitation APR 1984 
Commercial And Government Entity (CAGE) Code AUG 1999 
Reporting 

CLAUSES IN CORPORA TED BY FULL TEXT 

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004) 

(a) Defmitions. As used in this provision--
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"Discussions" are negotiations that occur after establishment of the competitive range that may, at the Contracting 
Officer's discretion, result in the offeror being allowed to revise its proposal. 

"In writing or written" means any worded or numbered expression which can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 

"Proposal modification" is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 

"Proposal revision" is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
by a Contracting Officer as the result of negotiations. 

"Time", if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended 
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time 
specified in the amendment(s). 

(c) Submission, modification, revision, and withdrawal of proposals. (I) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs ( c )(I )(i) and ( c )(I )(ii) of this provision. 

(2) The first page of the proposal must show--

(i) The solicitation number; 

(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
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(iii) A statement specifYing the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item; 

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 

(3) Submission, modification, or revision, of proposals. 

(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in 
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that 
proposal or revision is due. 

(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is "late" and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--

(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 

(2) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 

(3) It is the only proposal received. 

(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, 
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
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(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 

(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, 
and may submit modifications in response to an amendment, or to correct a mistake at any time before award. 

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall--

(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
provided in the resulting contract. This restriction does not limit the Government's right to use information 
contained in this data if it is obtained from another source without restriction. The data subject to this restriction are 
contained in sheets [insert numbers or other identification of sheets]; and 

(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on 
this sheet is subject to the restriction on the title page of this proposal. 

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to 
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors 
and subfactors in the solicitation. 

(2) The Government may reject any or all proposals if such action is in the Government's interest. 

(3) The Government may waive informalities and minor irregularities in proposals received. 

(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except 
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's 
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions 
if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the 
number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient 
competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range 
to the greatest number that will permit an efficient competition among the most highly rated proposals. 

(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the 
proposal. 

(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
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Government. 

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or sub line items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 

(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 

(I 0) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the 
time specified in the proposal shall result in a binding contract without further action by either party. 

(11) If a post-award debriefmg is given to requesting offerors, the Government shall disclose the following 
information, if applicable: 

(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 

(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 

(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 

(iv) A summary of the rationale for award. 

(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 

(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 

(End of provision) 

52.216-1 TYPE OF CONTRACT (APR 1984) 

The Government contemplates award of a Firm-Fixed Price contract resulting from this solicitation. 

(End of provision) 

52.233-2 SERVICE OF PROTEST (SEP 2006) 

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 
Naval Facilities Engineering Command Marianas, PSC 455 Box 195, FPO AP 96540-2200. 

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO. 
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(End of provision) 

52.252-1 SOLICITATION PROVISIONS IN CORPORA TED BY REFERENCE (FEB 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address( es ): 

www.arnet.gov/far 
www.acg.osd.mil/dpap/dars 

(End of provision) 

5252.215-9300 CONTENT OF PROPOSALS (JAN 2003) 

(a) PROPOSAL REQUIREMENTS. The technical proposal and the price/cost proposal shall be submitted in 
separate volumes. The technical proposal shall not contain any cost/pricing information, except for salary 
information provided on resumes. The technical proposal presented by the offeror to whom the award is made will 
be incorporated into the contract at time of award. 
(b) The offeror shall submit the following information: 

(1) _1_ completed signed solicitation packages, including executed representations and certifications, and 
cost/prices in Section B and any accompanying exhibits. 

(2) copies of the technical proposal. 

(3) copies of the cost/price proposal. 

(c) TECHNICAL PROPOSAL. Each technical proposal shall be precise, detailed, and complete as to clearly and 
fully demonstrate a thorough knowledge and understanding of the requirements. As a minimum, the proposal must 
contain sufficient detail so that it may be evaluated in accordance with the EVALUATION FACTORS provision, 
Section M. 

(d) PRICE/COST PROPOSAL. Each price/cost proposal shall contain a breakdown of direct labor costs; direct 
material cost (identifying the quantity, type and unit price); subcontracting costs; overhead costs; general and 
administrative costs; and profit. 

(1) Offers are solicited on an "all or none" basis and FAR 52.215-1, INSTRUCTIONS TO OFFERORS
COMPETITIVE ACQUISITION (MAY 2001)" in Section L, is hereby modified. Failure to submit offers for all 
line items listed shall be cause for rejection of the offer. (End of clause) 
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Section M- Evaluation Factors for Award 

EVALUATION FACTORS 

Ml. SOURCE SELECTION 

This is a negotiated procurement issued as a set-aside to Small Business (SB) concerns only with the intent to award 
a contract to the responsible offeror submitting a proposal that conforms to the requirements of the solicitation and 
is determined to provide the best value to the Government, price and other factors considered. The Government 
reserves the right to eliminate from consideration for award any or all offers at any time prior to award of the 
contract; to negotiate with Offerors in the competitive range; and to award the contract to the Offeror submitting the 
proposal determined to represent the best value. Negotiation permits proposals to be evaluated based on price 
competition, technical merit and other factors; permits impartial and comprehensive evaluation of offerors' 
proposals; permits discussions if necessary; and the use of a tradeoff process when it may be in the Government's 
best interest to consider selection to other than the lowest priced offeror or to other than the highest technically rated 
offeror. 

M2. INTENT TO AWARD WITHOUT DISCUSSIONS 

The Government intends to evaluate all proposals received and award a contract without discussions with Offerors 
(except clarifications as described in FAR 15.306(a)), therefore, the initial proposal shall conform to the solicitation 
requirements and shall contain the Offeror's best offer from a technical and price standpoint. The Government 
reserves the right to conduct discussions to maximize the Government's opportunity to obtain the best value and 
reserves the right to further limit the number of proposals in the competitive range to the greatest number that will · 
permit an efficient competition among the most highly rated proposals. The Government will not award a contract 
to an Offeror whose proposal exceeds the funds available for award of the contract. 

M3. BASIS OF A WARD 

The contract resulting from this solicitation will be awarded to the responsible Offeror whose offer, conforming to 
the solicitation, is determined to be the most advantageous to the Government considering Price and Technical 
evaluation factors. The technical evaluation factors are of equal weight, and when combined, are considered 
approximately equal to price. Award may be made to other than the lowest priced Offeror or other than the highest 
technically rated Offeror. Business judgments and tradeoffs will be used to determine the proposal offering the best 
value to the Government. In determining the best value to the Government, the Government need not quantifY the 
tradeoffs that led to the best value decision. 

M4. ENFORCEABILITY OF PROPOSAL 

The proposal must set forth full, accurate and complete information as required by this solicitation. The 
Government will rely on such information in the award of the contract. Items offered in the contractor's proposal 
(e.g., key personnel, subcontractors, etc.) are binding on the contractor and shall be provided for the duration of the 
contract. Substitutions will require prior Contracting Officer's approval and shall be equal or better, in the 
judgment of the Contracting Officer, than the items originally proposed. 

M5. EVALUATION CRITERIA 

a. The contract resulting from this solicitation will be awarded to the responsible Offeror whose offer, 
conforming to the solicitation, is determined to be the most advantageous to the Government considering 
Price and Technical evaluation factors. The relative order of importance of the technical evaluation factors 
are considered of equal weight, and when combined, are approximately equal to price. A ward may be 
made to other than the lowest priced Offeror or other than the highest technically rated Offeror. Business 
judgments and tradeoffs will be used to determine the proposal offering the best value to the Government. 
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In determining the best value to the Government, the Government need not quantify the tradeoffs that led 
to the best value decision. 

b. "Relevant" means similar to the instant acquisition in terms of complexity and nature of the work being 
solicited. Projects submitted for evaluation that are larger and more complex may receive higher ratings. 
The Government will only consider projects for construction management services. 

c. Past performance information on "relevant projects" meeting the definition in paragraph (b) will constitute 
the primary consideration in the Government's evaluation under this factor. The Government may, 
however, review and consider past performance information on other projects as made available to the 
Government from other sources such as the Construction Contractor Appraisal Support System (CCASS) 
and inquiries with previous clients I owners. The Government will determine the relevance of the past 
performance information received on other projects, as well as consider the source, context and currency of 
such information in its evaluation. 

d. Offerors who submit past performance and experience information of a parent, sister, predecessor or other 
affiliated company must describe what involvement such company will have on the instant acquisition. 
The proposal should clearly indicate how the resources of the parent, sister, predecessor or other affiliated 
company - its workforce, management, facilities, or other resources -will be provided or relied upon for 
contract performance. 

e. The Contracting Officer may discount favorable past performance and experience of a subcontractor unless 
the prime contractor clearly provides, in its proposal, evidence of a binding teaming agreement or other 
contractual agreement which creates legal responsibility on the part of the subcontractors. 

f. The Offeror will not be rated favorably or unfavorably if the Offeror does not have a record of relevant 
past performance or if a record of past performance is unavailable. However, the Offeror with favorable 
relevant past performance may be considered more favorably than an Offeror with no past performance 
information. 

g. The Government, in compliance with FAR 15.305(a)(2)(ii), will allow Offerors to provide information on 
any problems encountered on any identified contracts, and any corrective actions taken by the Offeror. 

M6. PRICE EVALUATION 

The price proposal will be evaluated to determine the reasonableness and completeness of the Offeror's proposal. 
Unrealistically low (or high) proposed prices or prices unbalanced between the various option years, initially or 
subsequently, may be grounds for eliminating a proposal from competition either on the basis that the Offeror does 
not understand the requirement, or has made an unrealistic proposal. 

M7. RELATIVE IMPORTANCE OF EVALUATION FACTORS 

Factors I through 3 are of equal importance, and when combined are approximately equal to Factor 4. The 
importance of price will increase ifOfferors' non-pricing proposals are considered essentially equal in terms of 
technical quality, or if price is so high, or low, as to significantly diminish the value of a proposal's technical 
superiority to the government. The solicitation requires offerors to address specific proposal requirements for each 
evaluation factor as stated in the solicitation. 

MS. DEFINITIONS 

DEFICIENCY: A material failure of a proposal to meet a Government requirement or a combination of 
significant weaknesses in a proposal that increases the risk of unsuccessful contract performance to an 
unacceptable level. 
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WEAKNESS: A flaw in the proposal that increases the risk of unsuccessful contract performance. 

SIGNIFICANT WEAKNESS: A flaw in the proposal that appreciably increases the risk of unsuccessful 
contract performance. 

STRENGTH: A proposed method or technique in the proposal that exceeds the solicitation requirements and is 
of value to the Government. 

SIGNIFICANT STRENGTH: A proposed method or technique in the proposal that has a high magnitude of 
value to the Government and appreciably increases the likelihood of successful contract performance. 

ACCEPTABLE FEATURES: A proposed method or technique in the proposal that addresses solicitation 
requirements such that no further explanation or documentation is necessary. 

PAST PERFORMANCE: Relates to how well an Offeror has performed; e.g., the quality of work 
accomplished, schedule compliance, client satisfaction. 

EXPERIENCE: Pertains to work currently or previously performed by an Offeror, which is the same or similar 
to the work that may be ordered under this contract. 

PROJECT: An activity or task providing construction management services similar in scope to the work 
described in this solicitation. 

SUBSTANTIALLY COMPLETE: Applies to projects which are at least 80% complete. 

OFFEROR: Refers to the Contractor submitting the proposal as Offeror, including joint ventures, whose name 
appears in Block 15 of Standard Form 33 (Solicitation, Offer and Award). 

FIVE-YEAR PERIOD: Refers to period of time for which projects may be submitted for offeror experience or 
past performance. The five-year period is calculated by counting back five years from the specific date set for 
the receipt of proposals in the initial RFP. 

PAGE: Refers to one printed side of a piece of paper. (For example, 5 pieces of paper printed on both sides 
would result in 10 pages of narrative.) 

M9. BASIS OF EVALUATION 

FACTOR 1, OFFEROR EXPERIENCE: 

Basis of Evaluation: The Offeror's experience will be evaluated based upon demonstrated construction 
management services experience similar in scope, size, type, and complexity to the work in the RFP. 

FACTOR 2, PAST PERFORMANCE: 

Basis of Evaluation: The Offeror's past performance will be evaluated based upon client satisfaction on 
recent relevant construction management services within the last five (5) years. Client satisfaction will be 
measured based upon quality of work, effectiveness of management, timely completion of work, and 
compliance with safety standards. Further, as an integral part of client satisfaction, the Offeror's 
termination for default history and safety record will also be evaluated. 

The Government's sources of information for evaluating past performance may include, but are not limited 
to, any and all information provided by the contractor, inquiries of owner representative(s), any other 
known sources not provided by the Offeror, Occupational Safety and Health Administration (OSHA), and 
information from the U.S. Army Corps of Engineers CCASS or ACASS retrieved through the Past 
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Performance Information Retrieval System (PPIRS). While the Government may elect to consider data 
from other sources, the burden of providing detailed, current, accurate and complete past performance 
information rests with the Offeror. 

FACTOR 3, MANAGEMENT PLAN: 

Basis of Evaluation: The Offeror's management plan will be evaluated for overall approach in managing 
all projects. The approach shall be evaluated based upon the Offeror's proposed organizational structure, 
lines of authority, and coordination essential to executing projects. In addition, the Offeror will be 
evaluated on its methods of workforce management, client relationship management, and quality control. 

FACTOR 4, PRICE: 

Basis of Evaluation: Prices will be evaluated for reasonableness based on: (1) Comparison of proposed 
prices with other offers received in response to the solicitation; and (2) Comparison with the Independent 
Government Estimate. Unrealistically low (or high) proposed prices or prices unbalanced between the 
various option periods, initially or subsequently, may be grounds for eliminating a proposal from 
competition either on the basis that the Offeror does not understand the requirement, or has made an 
unrealistic proposal. 



A. 

Exhibit A 
D 

E 

ELIN NO. 

A001 

A002 

A003 
A00301 
A00302 
A00303 
A00304 
A00305 
A00306 
A00307 

A004 

ADOS 

A006 

A007 

A008 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- BASE PERIOC 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (40 hr/wk) 2,080 

Quality Assurance Engineering Technician (QAET) (40 hr/wk) 2,080 

Specialized Technical Support 
Soils Engineer 40 
Civil Engineer 40 
Structural Engineer 40 
Mechanical Engineer 40 
Electrical Engineer 40 
Land Surveyor 80 
Hydrographic Surveyor 80 

Scheduler 2,080 

Cost Estimator 40 

Safety Officer (40 hr/wk) 1,040 

BCOE reviewer 40 

Field Office and associated utilities and maintenance 12 

TOTAL PRICE (ELIN A001 THRU AOoa; 
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NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE· FIRST OPTION PERIOD 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (40 hr/wk) 2,080 

Quality Assurance Engineering Technician (QAET) (40 hr/wk) 2,080 

Specialized Technical Support 
Soils Engineer 40 
Civil Engineer 40 
Structural Engineer 40 
Mechanical Engineer 40 
Electrical Engineer 40 
Land Surveyor 80 
Hydrographic Surveyor 80 

Scheduler 2,080 

Cost Estimator 40 

Safety Officer (40 hr/wk) 1,040 

BCOE reviewer 40 

Field Office and associated utilities and maintenance 12 

TOTAL PRICE (ELIN 8001 THRU 8008) 
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COO? 

coos 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- SECOND OPTION PERIOD 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (40 hr/wk) 2,0SO 

Quality Assurance Engineering Technician (QAET) (40 hr/wk) 2,0SO 

Specialized Technical Support 
Soils Engineer 40 
Civil Engineer 40 
Structural Engineer 40 
Mechanical Engineer 40 
Electrical Engineer 40 
Land Surveyor so 
Hydrographic Surveyor so 

Scheduler 2,0SO 

Cost Estimator 40 

Safety Officer (40 hr/wk) 1,040 

BCOE reviewer 40 

Field Office and associated utilities and maintenance 12 

TOTAL PRICE (ELIN C001 THRU COOS) 
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0008 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE - THIRD OPTION PERIOC 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (40 hr/wk) 2,080 

Quality Assurance Engineering Technician (QAET) (40 hr/wk) 2,080 

Specialized Technical Support 
Soils Engineer 40 
Civil Engineer 40 
Structural Engineer 40 
Mechanical Engineer 40 
Electrical Engineer 40 
Land Surveyor 80 
Hydrographic Surveyor 80 

Scheduler 2,080 

Cost Estimator 40 

Safety Officer (40 hr/wk) 1,040 

BCOE reviewer 40 

Field Office and associated utilities and maintenance 12 

TOTAL PRICE (ELIN D001 THRU DOOB) 
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HR 
HR 
HR 
HR 

HR 

HR 

HR 

HR 

MO 

Third Option Period 



A. 

Exhibit E 
D 

E 

ELIN NO. 

E001 

E002 

E003 
E00301 
E00302 
E00303 
E00304 
E00305 
E00306 
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E008 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- FOURTH OPTION PERIOC 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (40 hr/wk) 2,080 

Quality Assurance Engineering Technician (QAET) (40 hr/wk) 2,080 

Specialized Technical Support 
Soils Engineer 40 
Civil Engineer 40 
Structural Engineer 40 
Mechanical Engineer 40 
Electrical Engineer 40 
Land Surveyor 80 
Hydrographic Surveyor 80 

Scheduler 2,080 

Cost Estimator 40 

Safety Officer (40 hr/wk) 1,040 

BCOE reviewer 40 

Field Office and associated utilities and maintenance 12 

TOTAL PRICE (ELIN E001 THRU EOOS) 
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Attachment Jl 

REQUEST FOR INFORMATION (RFI) 

SOLICITATION N40 192-1 0-R-0002 

The Government does not intend to respond to inquiries submitted less than 1 0 days before the 
proposal receipt date shown in the solicitation. Please submit questions via email to Teresa 
Aguon at Teresa.Aguon@fe.navy.mil or by fax at (671) 339-7077. 

FIRM NAME: 

POC: 

ADDRESS: 

TELEPHONE NUMBER: 

E-MAIL ADDRESS: 

Question is regarding: (If known) 

Section of the Request for Proposal: 

Paragraph: 

Page number: 

QUESTION: 
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OFFEROR EXPERIENCE PROJECT DATA SHEET 

Provide the following information on projects to demonstrate past performance on recent, 
relevant projects. Use continuation sheets, if needed. 

OFFEROR NAME: ____________________________________________________ _ 

1. CONTRACTNO: __________________________________________________ __ 

2. CONTRACT TITLE: --------------------------------------------------

3. LOCATION: ____________________________________________________ ___ 

4. ORIGINAL CONTRACT AMOUNT: -----------------------------------------

5. FINAL CONTRACT AMOUNT: ------------------------------------------

6. ORIGINAL CONTRACT COMPLETION: -------------------------------------

7. FINAL CONTRACT COMPLETION: --------------------------------------

8. ACTUAL DATE CONTRACT ACCEPTED: ----------------------------------

9. ANY LIQUIDATED DAMAGES ASSESSED: ----------------------------------

10. OWNER/CLIENT POINT OF CONTACT:------------------------------------

11. OWNER/CLIENT PHONE/FAX NUMBERS:----------------------------------

13. PRIME OR SUBCONTRACT WORK: --------------------------------------

14. PERCENTAGEOFWORKPERFORMED: __________________________________ __ 

15. CLIENT EVALUATION OF WORK PERFORMED (ATTACH EVALUATIONS, LETTERS OF 
APPRECIATION, ETC.) 

16. PROVIDE A DESCRIPTION OF THE CONTRACT SCOPE OF WORK AS IT RELATES TO THE 
EVALUATION CRITERIA: 
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Attachment J3 

PAST PERFORMANCE QUESTIONNAIRE 

COVER SHEET 

Page 1 of 4 

(NOTE TO OFFEROR: For each past performance questionnaire to be completed by a client and 
submitted to the Government as a reference, provide a copy of this cover sheet with your 
proposal identifying the client's point-of-contact information. Ensure correct phone numbers and 
email addresses are provided for the client point of contact.) 

1. OFFEROR: 

2. FIRM BEING EVALUATED: 

3. CONTRACT NUMBER: 

4. PROJECT DESCRIPTION: 

5. CONTRACT/TASK ORDER AMOUNT: 

6. PERFORMANCE PERIOD: 

7. REFERENCE ORGANIZATION NAME: 

8. EVALUATOR'S CONTACT INFO: 

a. NAME & TITLE: 

b. PHONE NUMBER: 

c. FAX NUMBER: 

d. EMAIL ADDRESS: 

9. EVALUATOR'S SIGNATURE: 

Signature Date 
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Attachment J3 

PAST PERFORMANCE QUESTIONNAIRE 
Page 2 of4 

ADJECTIVE RATINGS AND DEFINITIONS TO BE USED TO BEST REFLECT 
YOUR EVALUATION OF THE CONTRACTOR'S PERFORMANCE 

E (EXCELLENT) - Performance meets contractual requirements and exceeds the customer's 
expectations. The contractual performance of the element being assessed was accomplished 
with few minor problems for which corrective actions taken by the contractor were highly 
effective. (HIGH CONFIDENCE) 

G (GOOD) - Performance meets contractual requirements and exceeds some requirements to 
the customer's benefit. The contractual performance of the element being assessed was 
accomplished with some minor problems for which corrective actions taken by the contractor 
were effective. (SIGNIFICANT CONFIDENCE) 

S (SATISFACTORY)- Performance meets contractual requirements. The contractual 
performance of the element contains some minor problems for which corrective action taken by 
the contractor appear or were satisfactory. (CONFIDENCE) 

M (MARGINAL) -Performance does not meet some contractual requirements. The contractual 
performance of the element being assessed reflects a serious problem for which the contractor 
has not yet identified corrective actions. The contractor's proposed actions appear only 
marginally effective or were not fully implemented. (LITTLE CONFIDENCE) 

P (POOR) - Performance does not meet most contractual requirements and recovery is not 
likely in a timely manner. The contractual performance of the element contains serious 
problem(s) for which the contractor's corrective actions appear or were ineffective. (NO 
CONFIDENCE) 

N (NEUTRAL)- No relevant past performance record is identifiable upon which to base a 
meaningful performance risk prediction. A search was unable to identify any relevant past 
performance information for the contractor or their key personnel. (This is neither a negative 
nor positive assessment.) 
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Attachment J3 

PAST PERFORMANCE QUESTIONNAIRE 
Page 3 of 4 

PLEASE CIRCLE THE ADJECTIVE RATING WHICH BEST REFLECTS 
YOUR EVALUATION OF THE CONTRACTOR'S PERFORMANCE. 

1. Was this a competitive Contract? YES NO 

2. Role of contractor. Prime Sub 

3. Ability to meet quality standards specified for technical E G s M p 
performance. 

4. Compliance with contractual terms and conditions. E G s M p 

5. Quality/integrity of technical data/report preparation E G s M p 
efforts. 

6. Adequacy/effectiveness of quality control program and 
E G s M p 

adherence to contract quality assurance requirements. 

7. Effectiveness of overall contract management 
(including ability to effectively lead, manage and control E G s M p 
the program). 

8. Effectiveness of on-site management, including E G s M p 
management of subcontractors? 

9. Contractor was reasonable and cooperative in dealing 
with your staff (including the ability to successfully 

E G s M p 
resolve disagreements/disputes; responsiveness to 
administrative reports). 

1 0. Timeliness/effectiveness of contract problem 
E G s M p 

resolution without extensive customer guidance. 

11. Ability to successfully respond to emergency and/or 
E G s M p 

surge situations. 

12. Effectiveness of on-site management and control 
multidiscipline construction categories, including E G s M p 
subcontractors. 

13. Effectiveness of material management. E G s M p 

14. Effectiveness of acquisition management. E G s M p 

15. Contractor proposed innovative alternative 
methods/processes that reduced cost, improved E G s M p 
maintainability or other factors that benefited the client. 

16. Contractor safety record. E G s M p 

17. Responsiveness regarding safety issues. E G s M p 

18. If this is/was a Government cost type contract, the 
Contractor's timeliness in submitting monthly invoices 

E G s M p 
with appropriate back-up documentation and monthly 
status reports/budget variance reports. 

(Contmued on Next Page) 

N 

N 

N 

N 

N 

N 

N 

N 

N 

N 

N 

N 

N 

N 

N 

N 
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PAST PERFORMANCE QUESTIONNAIRE 

Page 4 of 4 

PLEASE CIRCLE THE ADJECTIVE RATING WHICH BEST REFLECTS 
YOUR EVALUATION OF THE CONTRACTOR'S PERFORMANCE. 

19. If this is/was a Government cost type contract, the 
Contractor's accuracy regarding monthly invoices with 

E G s M p appropriate back-up documentation and monthly status 
reports/budget variance reports. 

20. Ability to hire/apply a qualified workforce to this effort. 
E G s M p 

21. Ability to retain a qualified workforce on this effort 

E G s M p 

22. If this is/was a Government contract, has/was this 
contract been partially or completely terminated for E G s M p 

default or convenience or are there any pending 
terminations? Indicate if show cause or cure notices 
were issued, or any default action in comment section 
below. 

23. Have there been any indications that the contractor 
has had any financial problem? E G s M p 

24. In summary, provide an overall rating for the work 
performed by this contractor. E G s M p 

COMMENTS: Objective comments I concerns relating to this Offeror. 

N 

N 

N 

N 

N 

N 
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REQUEST FOR BASE ACCESS 

FOR OFFICIAL USE ONLY - PRIVACY SENSITIVE 
ANY MISUSE OR UNAUTHORIZED DISCLOSURE MAY RESULT IN BOTH CIVIL AND 

CRIMINAL PENALITIES 

Privacy Act Statement: Pursuant to 5 U.S.C. Section 552 and SECNAVINST 5720.42F, the information 
requested is voluntary; however, failure to provide the personal information requested is grounds to deny 
you entry onto COMNA VREGMARIANAS property 

DATE OF REQUEST: 

COMPANY NAME OR INDIVIDUAL: 

DESCRIPTION OF WORK TO BE PERFORMED: Listing the Contract# is insufficient. Please be specific. 

Attend a Pre-Prouosal Conference for Solicitation No. N40192-10-R-00022 Small Business Construction Management Services2 

Guam 

AREA(S} OF ACCESS (Must include Base Name(s}, Location(s} and Building #(s} if a.Q.Qlicable) 
(Example: Main Base, NCTS, USNH, KILO Wharf, Hsg Area etc.) 

NA VFAC Marianas Bldg 102 Conference Room 3 

AUTHORIZED DATE/TIME OF ACCESS: 

DATE: 29 Auril2010 

TIME: 0730-1630 
(Example: 0700-1630, if after normal working hours, please includes justification) 

DAYS OF ACCESS NEEDED: Thursday 
(Example: MON-FRI OR MON-SUN) 

DURATION/EXPIRATION DATE: One-Day Pass I 29 Auri12010 

EMPLOYEE(S) LAST NAME, FIRST NAME: SSN: 

GOVERNMENT AGENCY POINT OF CONTACT NAME AND TITLE: Teresa Aguon, Contract Specialist 

CONTACT TELEPHONE: 671-333-3171 DATE: 

A STANDARD ADVANCE NOTICE OF ONE WEEK IS REQUIRED, ALTHOUGH BONIFIED EMERGENCIES WILL 
BE CONSIDERED ON A CASE, BY CASE BASIS. Requests for weekend, non-standard duty hours and access to restricted areas 
(i.e. the naval magazine or supply) require special consideration and longer processing times. Please take this into consideration when 
making your requests. 
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UNDER I U.S. DEPARTMENT OF LABOR 

I EMPLOYMENT STANDARDS ADMINISTRATION 
By direction of the secretary of Labor I WAGE AND HOUR DIVISION 

I WASHINGTON D.C. 20210 
I 
I 
I 
I 

shirley F. Ebbesen 
Director wage 

Dlv1s1on of I 
Determinations! 

wage Determination No.: 2005-2147 
Revision No.: 9 

Date of Last Revision: 07/22/2009 
----------------~------~----------1-----------------------------------------States: Guam, Northern Marianas 

Area: Guam statewide 

Northern Marianas statewide 

**Fringe Benefits Required Follow the occupational Listing** 

OCCUPATION CODE - TITLE 

01000 - Administrative Support And clerical occupations 
01011 - Accounting clerk I 
01012 - Accounting clerk II 
01013 - Accounting clerk III 
01020 - Administrative Assistant 
01040 - court Reporter 
01051 - Data Entry operator I 
01052 - Data Entry Operator II 
01060 - Dispatcher, Motor vehicle 
01070 - Document Preparation clerk 
01090 - Duplicating Machine operator 
01111 - General clerk I 
01112 - General clerk II 
01113 - General clerk III 
01120 - Housing Referral Assistant 
01141 - Messenger courier 
01191 - order clerk I 
01192 - order clerk II 
01261 - Personnel Assistant (Employment) I 
01262 - Personnel Assistant (Employment) II 
01263 - Personnel Assistant (Employment) III 
01270 - Production control clerk 
01280 - Receptionist 
01290 - Rental clerk 
01300 - scheduler, Maintenance 
01311 - secretary I 
01312 - secretary II 
01313 - secretary III 
01320 - service order Dispatcher 
01410 - supply Technician 
01420 - survey worker 
01531 - Travel clerk I 
01532 - Travel clerk II 
01533 - Travel clerk III 
01611 - word Processor I 
01612 - word Processor II 
01613 - word Processor III 

05000 - Automotive service occupations 
05005 -Automobile Body Repairer, Fiberglass 

Page 1 

FOOTNOTE RATE 

12.50 
13.21 
15.59 
17.67 
15.38 
10.48 
11.99 
13.06 
12.25 
12.25 
10.29 
11.28 
12.32 
17.15 
10.12 
11.23 
12.25 
14.33 
14.90 
16.09 
17.68 

9.67 
11.10 
13.75 
13.75 
15.38 
17.15 
11.57 
17.67 
15.26 
11.40 
12.35 
13.17 
12.25 
13.75 
15.38 

13.08 
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05010 - Automotive Electrician 
05040 - Automotive Glass Installer 
05070 - Automotive worker 
05110 - Mobile Equipment servicer 
05130 - Motor Equipment Metal Mechanic 
05160 - Motor Equipment Metal worker 
05190 - Motor vehicle Mechanic 
05220 - Motor vehicle Mechanic Helper 
05250 - Motor vehicle Upholstery worker 
05280 - Motor vehicle wrecker 
05310 - Painter, Automotive 
05340 - Radiator Repair Specialist 
05370 -Tire Repairer 
05400 -Transmission Repair Specialist 

07000 - Food Preparation And service occupations 
07010 - Baker 
07041 - cook I 
07042 - cook II 
07070 - Dishwasher 
07130 - Food service worker 
07210 - Meat cutter 
07260 - waiter/Waitress 

09000- Furniture Maintenance And Repair occupations 
09010 - Electrostatic spray Painter 
09040 - Furniture Handler 
09080 - Furniture Refinisher 
09090 - Furniture Refinisher Helper 
09110 - Furniture Repairer, Minor 
09130 - upholsterer 

11000 - General services And support occupations 
11030 - cleaner, vehicles 
11060 - Elevator Operator 
11090 - Gardener 
11122 - Housekeeping Aide 
11150 - Janitor 
11210 - Laborer, Grounds Maintenance 
11240 - Maid or Houseman 
11260 - Pruner 
11270 - Tractor operator 
11330 - Trail Maintenance worker 
11360 - window cleaner 

12000 - Health occupations 
12010 - Ambulance Driver 
12011 - Breath Alcohol Technician 
12012 certified occupational Therapist Assistant 
12015 - certified Physical Therapist Assistant 
12020 - Dental Assistant 
12025 - Dental Hygienist 
12030 - EKG Technician 
12035 - Electroneurodiagnostic Technologist 
12040 - Emergency Medical Technician 
12071 - Licensed Practical Nurse I 
12072 - Licensed Practical Nurse II 
12073 - Licensed Practical Nurse III 
12100 - Medical Assistant 
12130 - Medical Laboratory Technician 
12160 - Medical Record clerk 
12190 - Medical Record Technician 
12195 Medical Transcriptionist 
12210 - Nuclear Medicine Technologist 
12221 - Nursing Assistant I 
12222 - Nursing Assistant II 
12223 - Nursing Assistant III 

Page 2 

12.80 
11.86 
11.86 

7.81 
12.80 
11.86 
12.80 

9.92 
11.86 
11.86 
12.13 
11.86 

7.81 
11.86 

10.47 
8.67 

10.71 
7.25 
7.66 

11.86 
7.59 

14.30 
8.85 

14.30 
10.31 
11.96 
13.99 

7.62 
8.12 
9.99 
8.33 
8.12 
8.31 
7.25 
8.12 
9.39 
8.31 
8.31 

15.81 
15.81 
21.70 
21.70 
13.20 
29.85 
23.96 
23.96 
15.81 
14.14 
15.81 
17.63 
11.54 
14.14 
11.82 
13.59 
14.14 
34.75 
10.03 
11.30 
12.31 



12224 - Nursing Assistant IV 
12235 - optical Dispenser 
12236 - optical Technician 
12250 - Pharmacy Technician 
12280 - Phlebotomist 
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12305 - Radiologic Technologist 
12311 - Registered Nurse I 
12312 - Registered Nurse II 
12313 - Registered Nurse II, specialist 
12314 - Registered Nurse III 
12315 - Registered Nurse III, Anesthetist 
12316 - Registered Nurse IV 
12317 - scheduler (Drug and Alcohol Testing) 

13000 - Information And Arts occupations 
13011 - Exhibits specialist I 
13012 - Exhibits Specialist II 
13013 - Exhibits specialist III 
13041 - Illustrator I 
13042 - Illustrator II 
13043 - Illustrator III 
13047 - Librarian 
13050 - Library Aide/Clerk 
13054 - Library Information Technology systems 
Administrator 
13058 - Library Technician 
13061 - Media specialist I 
13062 - Media specialist II 
13063 - Media specialist III 
13071 - Photographer I 
13072 - Photographer II 
13073 - Photographer III 
13074 - Photographer IV 
13075 - Photographer v 
13110 - video Teleconference Technician 

14000 - Information Technology occupations 
14041 - computer Operator I 
14042 - computer operator II 
14043 - computer Operator III 
14044 - computer operator IV 
14045 - computer Operator v 
14071 - computer Programmer I 
14072 - computer Programmer II 
14073 - computer Programmer III 
14074 - computer Programmer IV 
14101 - computer systems Analyst I 
14102 - computer systems Analyst II 
14103 - computer systems Analyst III 
14150 - Peripheral Equipment operator 
14160 - Personal computer Support Technician 

15000 - Instructional occupations 
15010 Aircrew Training Devices Instructor (Non-Rated) 
15020- Aircrew Training Devices Instructor (Rated) 
15030- Air crew Training Devices Instructor (Pilot) 
15050 - computer Based Training specialist I Instructor 
15060 - Educational Technologist 
15070 - Flight Instructor (Pilot) 
15080 - Graphic Artist 
15090 - Technical Instructor 
15095 - Technical Instructor/Course Developer 
15110 - Test Proctor 
15120 - Tutor 

(see 1) 
(see 1) 
(see 1) 
(see 1) 
(see 1) 
(see 1) 
(see 1) 

16000 - Laundry, Dry-cleaning, Pressing And Related occupations 
16010 - Assembler 
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13.84 
15.81 
14.14 
13.41 
13.84 
20.58 
20.70 
25.32 
25.32 
30.64 
30.64 
36.72 
19.59 

14.45 
17.92 
21.93 
14.45 
17.92 
21.93 
19.82 
11.51 
17.90 

14.95 
13.09 
14.63 
16.32 
11.65 
13.02 
16.14 
19.75 
23.91 
11.74 

13.65 
15.76 
17.56 
19.50 
21.81 
15.73 
19.50 
23.84 

24.23 

13.65 
19.50 

24.23 
29.32 
33.30 
24.23 
22.82 
33.30 
18.61 
17.65 
21.58 
13.87 
13.87 

7.68 
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16030 - counter Attendant 
16040 - Dry cleaner 
16070 - Finisher, Flatwork, Machine 
16090 - Presser, Hand 
16110 - Presser, Machine, Drycleaning 
16130 - Presser, Machine, shirts 
16160- Presser, Machine, wearing Apparel, Laundry 
16190 - sewing Machine Operator 
16220 - Tailor 
16250 - washer, Machine 

19000 - Machine Tool operation And Repair occupations 
19010 - Machine-Tool operator (Tool Room) 
19040 - Tool And Die Maker 

21000 - Materials Handling And Packing occupations 
21020 - Forklift Operator 
21030 - Material coordinator 
21040 - Material Expediter 
21050 - Material Handling Laborer 
21071 - order Filler 
21080 - Production Line worker (Food Processing) 
21110 - shipping Packer 
21130 - shipping/Receiving clerk 
21140 - Store worker I 
21150 - stock clerk 
21210 - Tools And Parts Attendant 
21410 - warehouse Specialist 

23000- Mechanics And Maintenance And Repair occupations 
23010 - Aerospace Structural welder 
23021- Aircraft Mechanic I 
23022 -Aircraft Mechanic II 
23023 -Aircraft Mechanic III 
23040 -Aircraft Mechanic Helper 
23050- Aircraft, Painter 
23060- Aircraft servicer 
23080- Aircraft worker 
23110 - Appliance Mechanic 
23120 - Bicycle Repairer 
23125 - cable splicer 
23130 - carpenter, Maintenance 
23140 - carpet Layer 
23160 - Electrician, Maintenance 
23181 Electronics Technician Maintenance I 
23182 - Electronics Technician Maintenance II 
23183 - Electronics Technician Maintenance III 
23260 - Fabric worker 
23290- Fire Alarm system Mechanic 
23310- Fire Extinguisher Repairer 
23311 - Fuel Distribution system Mechanic 
23312 - Fuel Distribution system operator 
23370 - General Maintenance worker 
23380 - Ground support Equipment Mechanic 
23381 - Ground support Equipment servicer 
23382 - Ground Support Equipment worker 
23391 - Gunsmith I 
23392 - Gunsmith II 
23393 - Gunsmith III 
23410- Heating, ventilation And Air-conditioning 
Mechanic 
23411- Heating, ventilation And Air contditioning 
Mechanic (Research Facility) 
23430 - Heavy Equipment Mechanic 
23440 - Heavy Equipment Operator 
23460 - Instrument Mechanic 

Page 4 

7.68 
9.17 
7.68 
7.68 
7.68 
7.68 
7.68 
9.68 

10.15 
8.17 

14.49 
18.20 

12.23 
17.68 
17.68 

9.68 
9.66 

12.23 
13.33 
13.33 
12.78 
17.94 
12.23 
12.23 

18.81 
17.91 
18.81 
19.76 
12.45 
16.82 
14.63 
15.80 
14.49 

9.74 
15.43 
13.00 
13.55 
14.99 
14.72 
15.05 
18.31 
12.60 
15.43 
11.67 
15.43 
13.01 
11.67 
17.91 
14.63 
15.80 
11.67 
13.55 
15.43 
15.76 

16.55 

14.88 
13.73 
15.43 
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23465 - Laboratory/Shelter Mechanic 
23470 - Laborer 
23510 - Locksmith 
23530 - Machinery Maintenance Mechanic 
23550 - Machinist, Maintenance 
23580 - Maintenance Trades Helper 
23591 - Metrology Technician I 
23592 - Metrology Technician II 
23593 - Metrology Technician III 
23640 - Millwright 
23710 Office Appliance Repairer 
23760 - Painter, Maintenance 
23790 - Pipefitter, Maintenance 
23810 - Plumber, Maintenance 
23820 - Pneudraulic Systems Mechanic 
23850 - Rigger 
23870 - scale Mechanic 
23890 sheet-Metal worker, Maintenance 
23910 - small Engine Mechanic 
23931 - Telecommunications Mechanic I 
23932 - Telecommunications Mechanic II 
23950 - Telephone Lineman 
23960 - welder, combination, Maintenance 
23965 - well Driller 
23970 - woodcraft worker 
23980 - woodworker 

24000 - Personal Needs occupations 
24570 - child care Attendant 
24580 - child care center clerk 
24610 - chore Aide 
24620 - Family Readiness And support services 
coordinator 
24630 - Homemaker 

25000 - Plant And system Operations occupations 
25010 - Boiler Tender 
25040 - sewa~e Plant operator 
25070 - stat1onary Engineer 
25190 - ventilation Equipment Tender 
25210 - water Treatment Plant operator 

27000 - Protective service occupations 
27004 - Alarm Monitor 
27007 - Baggage Inspector 
27008 - corrections officer 
27010 - court security officer 
27030 - Detection Dog Handler 
27040 - Detention officer 
27070- Firefighter 
27101 - Guard I 
27102 - Guard II 
27131 - Police officer I 
27132 - Police officer II 

28000 - Recreation occupations 
28041 - carnival Equipment operator 
28042 - carnival Equipment Repairer 
28043 - carnival Equpment worker 
28210 - Gate Attendant/Gate Tender 
28310 - Lifeguard 
28350 - Park Attendant (Aide) 
28510 - Recreation Aide/Health Facility Attendant 
28515 - Recreation specialist 
28630 - sports official 
28690 - swimming Pool operator 

29000 - Stevedoring/Longshoremen occupational services 
Page 5 

14.49 
9.68 

14.49 
17.38 
15.43 
9.92 

15.43 
16.41 
17.35 
15.43 
13.90 
13.55 
15.02 
14.22 
15.43 
15.43 
13.55 
15.21 
13.55 
19.01 
19.76 
18.24 
14.49 
15.43 
15.43 
11.67 

10.09 
12.58 
11.30 
11.93 

16.12 

15.43 
14.49 
15.43 
10.73 
14.49 

10.90 
7.35 

12.05 
12.05 
10.90 
12.05 
12.05 

7.35 
10.90 
12.05 
13.40 

9.53 
10.08 

7.78 
13.18 
11.01 
14.74 
10.76 
18.26 
11.74 
17.71 
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29010 - Blocker And Bracer 
29020 - Hatch Tender 
29030 - Line Handler 
29041 - Stevedore I 
29042 - stevedore II 

30000 - Technical occupations 
30010- Air Traffic control specialist, center (HFO) (see 2) 
30011- Air Traffic control specialist, station (HFO) (see 2) 
30012 -Air Traffic Control Specialist, Terminal (HFO) (see 2) 
30021 - Archeological Technician I 
30022 - Archeological Technician II 
30023 - Archeological Technician III 
30030 - cartographic Technician 
30040 - civil Engineering Technician 
30061 - Drafter/CAD operator I 
30062 - Drafter/CAD Operator II 
30063 - Drafter/CAD Operator III 
30064 - Drafter/CAD operator IV 
30081 - Engineering Technician I 
30082 - Engineering Technician II 
30083 - Engineering Technician III 
30084 - Engineering Technician IV 
30085 - Engineering Technician v 
30086 - Engineering Technician VI 
30090 - Environmental Technician 
30210 - Laboratory Technician 
30240 - Mathematical Technician 
30361 Paralegal/Legal Assistant I 
30362 - Paralegal/Legal Assistant II 
30363 - Paralegal/Legal Assistant III 
30364 - Paralegal/Legal Assistant IV 
30390 - Photo-optics Technician 
30461 - Technical writer I 
30462 - Technical writer II 
30463 - Technical writer III 
30491 - unexploded ordnance (UXO) Technician I 
30492 - unexploded ordnance (UXO) Technician II 
30493 - unexploded ordnance (UXO) Technician III 
30494 - unexploded (UXO) safety Escort 
30495 - unexploded (UXO) sweep Personnel 
30620 -weather observer, combined Upper Air or (see 2) 
surface Programs 
30621 - weather observer, senior (see 2) 

31000 - Transportation/Mobile Equipment operation occupations 
31020 - Bus Aide 
31030 - Bus Driver 
31043 - Driver courier 
31260 - Parking and Lot Attendant 
31290 - shuttle Bus Driver 
31310 - Taxi Driver 
31361 - Truckdriver, Light 
31362 - Truckdriver, Medium 
31363 - Truckdriver, Heavy 
31364 - Truckdriver, Tractor-Trailer 

99000 - Miscellaneous occupations 
99030 - cashier 
99050 - Desk clerk 
99095 - Embalmer 
99251 - Laboratory Animal caretaker I 
99252 - Laboratory Animal caretaker II 
99310 - Mortician 
99410 - Pest Controller 
99510 - Photofinishing worker 
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15.02 
15.02 
15.02 
14.22 
16.05 

35.15 
24.24 
26.69 
17.49 
19.56 
24.21 
23.18 
21.93 
17.49 
19.56 
20.74 
24.21 
14.62 
16.41 
18.36 
22.34 
27.83 
33.66 
21.10 
20.74 
23.34 
19.06 
21.53 
26.35 
30.80 
21.93 
22.17 
27.10 
32.79 
22.34 
27.03 
32.40 
22.34 
22.34 
20.74 

23.00 

7.75 
9.69 
8.97 
7.25 
9.99 
8.21 
8.97 

10.56 
12.17 
12.17 

7.25 
8.82 

22.34 
14.76 
15.49 
22.34 
12.07 
11.74 



99710 - Recycling Laborer 
99711 - Recycling specialist 
99730 - Refuse collector 
99810 - sales clerk 
99820 - school crossing Guard 
99830 - survey Party chief 
99831 - surveying Aide 
99832 - surveying Technician 
99840 - vending Machine Attendant 
99841 vending Machine Repairer 
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99842 -vending Machine Repairer Helper 

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 

HEALTH & WELFARE: $3.35 per hour or $134.00 per week or $580.66 per month 

10.76 
16.27 
10.24 

8.95 
14.87 
19.95 
11.34 
14.74 
18.35 
21.43 
18.35 

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or 
successor; and 4 weeks after 3 years. Length of service includes the whole span of 
continuous service with the present contractor or successor, wherever employed, and 
with the predecessor contractors in the performance of similar work at the same 
Federal facility. (Reg. 29 CFR 4.173) 

HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther 
King Jr's Birthday, washington's Birthday, Memorial Day, Independence Day, Labor 
Day, Columbus Day, veterans' Day, Thanksgiving Day, and christmas Day. (A 
contractor may substitute for any of the named holidays another day off with pay in 
accordance with a plan communicated to the employees involved.) (See 29 CFR 4174) 

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING: 

1) COMPUTER EMPLOYEES: Under the SCA at section 8(b), this wage determination does 

not apply to any employee who individually qualifies as a bona fide executive, 
administrative, or professional employee as defined in 29 C.F.R. Part 541. Because 
most Computer system Analysts and computer Programmers who are compensated at a rate 

not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per 
week) an hour would likely qualify as exempt computer professionals, (29 C.F.R. 541. 

Page 7 
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400) wage rates may not be listed on this wage determination for all occupations 
within those job families. In addition, because this wage determination may not 
list a wage rate for some or all occupations within those job families if the survey 

data indicates that the prevailing wage rate for the occupation equals or exceeds 
$27.63 per hour conformances may be necessary for certain nonexempt employees. For 
example, if an individual employee is nonexempt but nevertheless performs duties 
within the scope of one of the computer systems Analyst or computer Programmer 
occupations for which this wage determination does not specify an SCA wage rate, 
then the wage rate for that employee must be conformed in accordance with the 
conformance procedures described in the conformance note included on this wage 
determination. 

Additionally, because job titles vary widely and change quickly in the computer 
industry, job titles are not determinative of the application of the computer 
professional exemption. Therefore, the exemption applies only to computer employees 

who satisfy the compensation requirements and whose primary duty consists of: 

(1) The application of systems analysis techniques and procedures, including 
consulting with users, to determine hardware, software or system functional 
speci fi cations; 

(2) The design, development, documentation, analysis, creation, testing or 
modification of computer systems or programs, including prototypes, based on and 
related to user or system design specifications; 

(3) The design, documentation, testing, creation or modification of computer 
programs related to machine operating systems; or 

(4) A combination of the aforementioned duties, the performance of which 
requires the same level of skills. (29 C.F.R. 541.400). 

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you 
work at night as part of a regular tour of duty, you will earn a night differential 
and receive an additional 10% of basic pay for any hours worked between 6pm and 6am. 

If you are a full-time employed (40 hours a week) and sunday is part of your 
regularly scheduled workweek, you are paid at your rate of basic pay plus a sunday 
premium of 25% of your basic rate for each hour of sunday work which is not overtime 

(i.e. occasional work on sunday outside the normal tour of duty is considered 
overtime work). 

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees 
employed in a position that represents a high degree of hazard when working with or 
in close proximity to ordinance, explosives, and incendiary materials. Th1s 
includes work such as screening, blending, dying, mixing, and pressing of sensitive 
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder 
and photoflash powder. All dry-house activities involving propellants or 
explosives. 

Demilitarization, modification, renovation, demolition, and maintenance operations 

on sensitive ordnance, explosives and incendiary materials. All operations 
involving regrading and cleaning of artillery ranges. 
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A 4 percent differential is applicable to employees employed in a pos1t1on that 
represents a low degree of hazard when working with, or in close proximity to 
ordance, (or employees possibly adjacent to) explosives and incendiary materials 
which involves potential injury such as laceration of hands, face, or arms of the 
employee engaged in the operation, irritation of the skin, minor burns and the 
like; minimal damage to immediate or adjacent work area or equipment being used. 
All operations involving, unloading, storage, and hauling of ordance, explosive, and 

incendiary ordnance material other than small arms ammunition. These differentials 
are only applicable to work that has been specifically designated by the agency for 
ordance, explosives, and incendiary material differential pay. 

~'* UNIFORM ALLOWANCE ** 

If employees are required to wear uniforms in the performance of this contract 
(either by the terms of the Government contract, by the employer, by the state or 
local law, etc.), the cost of furnishing such uniforms and maintaining (by 
laundering or dry cleaning) such uniforms is an expense that may not be borne by an 
employee where such cost reduces the hourly rate below that required by the wage 
determination. The Department of Labor will accept payment in accordance with the 
following standards as compliance: 

The contractor or subcontractor is required to furnish all employees with an 
adequate number of uniforms without cost or to reimburse employees for the actual 
cost of the uniforms. In addition, where uniform cleaning and maintenance is made 
the responsibility of the employee, all contractors and subcontractors subject to 
this wage determination shall (in the absence of a bona fide collective bargaining 
agreement providing for a different amount, or the furnishing of contrary 
affirmative proof as to the actual cost), reimburse all employees for such cleaning 
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in 
those instances where the uniforms furnished are made of "wash and wear" 
materials, may be routinely washed and dried with other personal garments, and do 
not require any special treatment such as dry cleaning, daily washing, or commercial 

laundering in order to meet the cleanliness or appearance standards set by the terms 

of the Government contract, by the contractor, by law, or by the nature of the work, 

there is no requirement that employees be reimbursed for uniform maintenance costs. 

The duties of employees under job titles listed are those described in the 
"service contract Act Directory of occupations", Fifth Edition, April 2006, 
unless otherwise indicated. copies of the Directory are available on the Internet. A 

links to the Directory may be found on the WHD home page at http://www.dol. 
gov/esa/whd/ or through the wage Determinations on-Line (WDOL) web site at 
http://wdol.gov/. 

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 
1444 (SF 1444)} 
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The contracting officer shall require that any class of service employee which is 
not listed herein and which is to be employed under the contract (i.e., the work to 
be performed is not performed by any classification listed in the wage 
determination), be classified by the contractor so as to provide a reasonable 
relationship (i.e., appropriate level of skill comparison) between such unlisted 
classifications and the classifications listed in the wage determination. such 
conformed classes of employees shall be paid the monetary wages and furnished the 
fringe benefits as are determined. such conforming process shall be initiated by 
the contractor prior to the performance of contract work by such unlisted class(es) 
of employees. The conformed classification, wage rate, and/or fringe benefits shall 

be retroactive to the commencement date of the contract. {see section 4.6 (C)(vi)} 
when multiple wage determinations are included in a contract, a separate SF 1444 
should be prepared for each wage determination to which a class(es) is to be 
conformed. 

The process for preparing a conformance request is as follows: 

1) when preparing the bid, the contractor identifies the need for a conformed 
occupation(s) and computes a proposed rate(s). 

2) After contract award, the contractor prepares a written report listing in order 
proposed classification title(s), a Federal grade equivalency (FGE) for each 
proposed classification(s), job description(s), and rationale for proposed wage 
rate(s), including information regarding the agreement or disagreement of the 
authorized representative of the employees involved, or where there is no authorized 

representative, the employees themselves. This report should be submitted to the 
contracting officer no later than 30 days after such unlisted class(es) of employees 

performs any contract work. 

3) The contracting officer reviews the proposed action and promptly submits a report 

of the action, together with the agency's recommendations and pertinent 
information including the position of the contractor and the employees, to the wage 
and Hour Division, Employment standards Administration, u.s. Department of Labor, 
for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 

4) Within 30 days of receipt, the wage and Hour D1v1s1on approves, modifies, or 
disapproves the action via transmittal to the agency contracting officer, or 
notifies the contracting officer that additional time will be required to process 
the request. 
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5) The contracting officer transmits the wage and Hour decision to the contractor. 

6) The contractor informs the affected employees. 

Information required by the Regulations must be submitted on SF 1444 or bond paper. 

When preparing a conformance request, the "service contract Act Directory of 
occupations" (the Directory) should be used to compare job definitions to insure 
that duties requested are not performed by a classification already listed in the 
wage determination. Remember, it is not the job title, but the required tasks that 
determine whether a class is included in an established wage determination. 
conformances may not be used to artificially split, combine, or subdivide 
classifications listed in the wage determination. 
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DEPARTMENT OF THE NAVY 
NAVAL FACILITIES ENGINEERING COMMAND MARIANAS 

PSC 455, BOX 195 
FPO AP 96540-2937 

NOTICE 1 
RFI QUESTIONS AND ANSWERS 
SOLICITATION N40192-10-R-0002, 

IN REPLY REFER TO: 

SB-CMS 
29 April2010 

SMALL BUSINESS CONSTRUCTION MANAGEMENT SERVICES, GUAM 

QUESTION 1: There are several work locations that are identified in the solicitation document 
(item f on page 8 of 54) that the CMSC is to provide office space for unless it is in the best 
interest of the Government to provide the work places. Has the Government determined that any 
of these spaces will be provided, or should we anticipate that the listed four locations, and 
potentially others will be provided by the CMSC? 

Answer 1: Deferred. 

QUESTION 2: Are there restrictions on the type of vehicles that will be allowed on base for use 
by CMSC staff? For example, are full size SUV's and Trucks allowed on all of the bases? 

Answer 2: There are no restrictions on type of vehicles allowed. 

QUESTION 3: Since the Senior Program Manager required to manage this effort appears to be a 
key person, wouldn't it be beneficial in your assessment of the contractor's ability to perform to 
have a resume of the Senior Program Manager's qualifications and relevant experience as part of 
the proposal? This would only add a few more pages to the proposal and therefore would not be 
too difficult to provide or be evaluated. 

Answer 3: The RFP will not require submission of a resume of the Senior Program Manager. 

QUESTION 4: Since this is an IDIQ contract that will require managing multiple task orders for 
CM services, wouldn't previous experience managing IDIQ CM Services contracts be important 
relevant experience that could be used for the Project Experience Data Sheets and Past 
Performance Questionnaires? In other words, wouldn't expanding the RFP definition of a 
project to include an IDIQ CM Services contract be beneficial? 

Answer 4: There is no change to the evaluation factors or the RFP definition of a project. 
However, Offerors may provide this information to demonstrate experience. 

QUESTION 5: On other NAVFAC CM services contracts, assigned contractor personnel are 
required to be U.S. citizens and pass background checks to enable them to obtain CAC cards
will this also be required for all contractor personnel provided on this contract? 
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Answer 5: CAC cards will not be issued to contractor personnel provided on this contract. 

QUESTION 6: On the Project Data Sheet, there is a question regarding Liquidated Damages 
which are typically only associated with a construction contract - is the other data requested in 
the project data sheet referring to the construction project the CM provided support services for 
or is it for the CM contractors delivery order or contract? 

Answer 6: Deferred. 

QUESTION 7: Since some of the projects potentially to be supported are very large and 
complex (e.g. $400M Hospital), wouldn't it be beneficial to provide additio.nallabor categories 
for the COE and QAET with more than only 5 years experience with a degree and 10 years 
without an associates degree (e.g. Senior COE or Senior QAET)? Even if there are relatively 
few large and complex projects planned for this program, it would provide NA VF AC an option 
to provide this additional capability and experience in case NA VF AC does not have this 
senior/experienced key staff available in house. 

Answer 7: The minimum requirements identified in Section Care sufficient for this contract. 

QUESTION 8: Due to the complexity of some of the projects, some COE and QAET staff with 
specialized experience may be important (e.g. Mechanical, Electrical and Structural) to ensure 
proper oversight, wouldn't it be helpful to add a few of these critical disciplines (e.g. QAET 
Mechanical, QAET Electrical, etc.) to provide an option for NA VF AC to tailor its CMS support 
to the project? 

Answer 8: The minimum requirements identified in Section C are sufficient for this contract. 

QUESTION 9: In paragraph C6, the CMSC safety personnel are required to be "fully qualified 
and possess the commensurate appropriate training and certifications." Would it be possible to 
list the minimum training and certifications for this position since that typically determines the 
pay scale for the personnel that is sometimes required for NA VF AC and USACE CMS contracts 
much more highly qualified and compensated than someone with only 5 years experience)? 

Answer 9: Deferred. 

QUESTION 10: What are the qualifications, certifications and experience required for the 
Scheduler, Cost Estimator and BCOE? It might be beneficial to establish a range of experience 
to provide flexibility to NA VF AC on capability required for specific project scopes and types, as 
well as ensure there is a level field for pricing. 

Answer 1 0: Deferred. 

QUESTION 11: Given the anticipated high level of construction activity, will CMS contractor 
staff be expected to work overtime and thus beneficial to have overtime rates be included as part 
of the price proposal? 
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Answer 11 : Deferred. 

QUESTION 12: Paragraph Cl.f discusses requirements for on-site workspace for contractor staff 
and some Government personnel at up to four (4) project sites and the price proposal has a line 
item for monthly cost for field office and associated utilities and maintenance. Is this the field 
office cost for each project site? How many contractor staff should be assumed at each field 
office? 

Answer 12: Yes, the field office cost is for each project site. It would be at the discretion of the 
Offeror as to how many contractor staff will be at each field office.· 

QUESTION 13: B1 of the solicitation states the contract is for CM services to support various 
construction projects listed under C2.c. It further states that the task orders under the contract 
will not consist of... "architect-engineering (A-E) services as defined in either 40 USC 1102 or 
FAR Parts 2 and 36." Statement of Work items C2, C3, C4, C5 and C7 are historically A-E 
services under 48 USC Subpart 36.6. Why are these considered different? 

Answer 13: Professional registration is not required to perform the services listed in Section C. 

QUESTION 14: Reference B3 Conflicts of Interest Page 5. Does a conflict of interest exist 
when a subcontractor performing Specialized Quality Assurance Support of the CMSC (under 
this RFP) intends to bid for the Construction Contracts of the subject projects as a subcontractor 
(not as a prime) not involved in designing, preparation of statement of work, specs nor plans? If 
we were hired by the CMSC to perform inspections as a subcontractor under this RFP, will that 
disqualify us from submitting a bid to the prime contractor bidders for the Construction 
Contracts of the subject projects (for the construction services not involving designing, 
preparation of statement of work, specs nor plans)? 

Answer 14: Yes, a potential conflict of interest may exist between the roles of a firm that has 
participated in a construction contract and the roles of a firm providing the scope of construction 
management services contemplated under this solicitation due to potential bias that may impact 
the performance of these construction management tasks. Firms that have or are performing 
contracts which involve substantial work in connection with Guam projects to be executed 
during the life of the proposed contract will be strictly scrutinized to determine whether their 
ability to perform the full scope of construction management services sought under this 
solicitation is significantly impaired due to the conflict in roles. If an offeror believes that they 
can perform the scope of services notwithstanding the potential conflict identified above, the 
offeror shall provide a mitigation plan that clearly addresses the potential conflicts and remedies 
any potential bias or impaired objectivity that may arise in providing the construction 
management services outlined in this solicitation. 

QUESTION 15: Will source inspection be required for steel and/or concrete members, products, 
components, etc., fabricated and/or manufactured outside of Guam? 
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Answer 15: No. 

QUESTION 16: Would holding this contract be construed a conflict of interest in other Guam 
solicitations/projects? 

Answer 16: Refer to answer to question 14. 

QUESTION 17: Qualifications for COE indicate that the project executive-level staffthat will 
be needed to direct the larger projects will not be provided by the consultant under this RFP. 
Can proposers expect that providing such very senior specialist staff will not be a part of the 
contract services? 

Answer 17: Deferred. 

QUESTION 18: Do the CM contract as well as the Construction contracts require Buy 
American clauses? Especially, would US manufactured vehicles be required? 

Answer 18: No, the Buy American Act clauses do not apply to the CM contract. However, the 
Buy American Act clauses do apply to the construction contracts. US manufactured vehicles are 
not required. 

QUESTION 19: Do Davis-Bacon wage requirements apply to professional services even if the 
NAICS code is classifies as non-professional? 

Answer 19: No, Davis-Bacon wage requirements do not apply to this contract. 

QUESTION 20: Utilities, etc. to CM offices. Will NA VF AC provide nearby stubouts (say, 
within 10') adjacent to acceptable office locations (4 offices)? What utilities will be provided by 
NA VF AC at no cost to the consultant, if any? 

Answer 20: NA VF AC will not provide stubouts or utilities to the contractor. 

QUEST! ON 21: The solicitation says that local travel is to be included in rates, but is silent on 
stateside to Guam travel costs. Will NA VF AC reimburse expenses related to travel to Guam? Per 
Diem or Lodging reimbursement? Will consultant be able to bill employee relocation costs to 
the contract? 

Answer 21: Travel, per diem, lodging, and relocation costs to Guam will not be reimbursed. 

QUESTION 22: How do we access the closeout checklist from NAVFAC BMS? 

Answer 22: The most recent NA VF AC closeout checklist is provided as Attachment 1 to Notice 
1. 
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QUESTION 23: Will all reporting interface with NAVFAC/Fed Site or will we need some type 
of ftp portal for report submission/transfer? 

Answer 23: Reporting vehicle will be provided by the Government post-award. 

QUESTION 24: The Solicitation calls for at least 4 field offices. The size and other features of 
these offices and the cost of development could vary substantially for different staff levels, 
locations, distance to utilities hookups, and site development required. Should proposers make 
their best guess as to the cost of a "typical" site office with an expectation that NA VF AC will 
adjust the compensation up or down according to specific costs? Or, should we assume some 
worst case fixed cost that will be enough to cover all but the most extreme conditions and 
staffmg levels? 

Answer 24: NA VF AC will not adjust proposed costs to compensate for field office costs. 

QUESTION 25: Is the fee proposal line item (A008) for cost of field offices meant to be for a 
single field office, or for all four? 

Answer 25: The proposed cost is for a single field office. 

QUESTION 26: Construction and dismantling of field offices will incur major costs in the first 
and last years of the contract. Although the first year is predictable, the last year may not be 
since the renewal of the contract may or may not occur. Should proposers assume that the field 
offices will all be built in the first year of the contract as a first order of work? And, should 
proposers assume and price for dismantling in the 5th year, subject to an expectation that the 
government will adjust the price to fairly compensate for early dismantling if the contract is not 
renewed. 

Answer 26: Field offices will be ordered on a task order basis. No additional compensation for 
mobilization and demobilization will be considered. 

QUESTION 27: Can a map of proposed construction projects locations be provided? 

Answer 27: Projects will occur throughout DOD installations on Guam. Information is not 
releasable at this time. 
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Construction Contract 
Turnover & Close-out Checklist 

Contract No. ____________ Building No: _____ BOD: ____ _ 

Project Title/Location: 

Note: Many turnover items, such as training & warranties, include multiple occurrences; the contractor's submittal and 
testing logs contain detailed information. This checklist is a tool for wrapping up the contract, not managing the 
acceptance and turnover. 

Turnover Item 

1 Final inspection(s) performed 

2 Punchlist & clean-up complete 

3 Acceptance letter to contractor 

4 Transfer letter to client 

5 
Record Drawings (As-Builts) accepted I forwarded 

Hardcopy __ Electronic 

6 
O&M manuals accepted, I forwarded 

Hardcopy Electronic 

7 Warranties accepted I forwarded 

8 Special tools, materials, spare parts turned over 

9 Keys turned over 

10 TABS I ACA TS complete I accepted 

Second Season TABS is pending No -- Yes 
11 

If yes, when? 

12 Contractor-supplied training complete 

13 Systems (other than HVAC) tested I accepted 

14 Waste Management Plan & Records submitted 

15 ProductioniQC Reports through BOD 

Approved submittals transferred 

16 Hardcopy __ Electronic --
NIA (Submittals are part of OMS/ package) 

17 Personnel passes returned 

18 Government-furnished utilities account closed 

19 DD1354 accepted I forwarded 

20 Environmental permits I reporting satisfied 

21 Hazardous materials disposal records complete 

Closeout checklist. doc 
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Action Initial Date Transferred 
To: 

CMIET 

CMIET 

CM 

CM 

ETICM 

ETICM 

ETICM 

ET 

ET 

ETICM 

ETICM 

ET 

ET 

ET 

ET 

ET 

ET 

ET 

CM 

ETICM 

ET 

Page 1 of 2 



Construction Contract 
Turnover & Close-out Checklist 

Turnover Item 

Mixed Commission Requirements (Italy) 

1 
Contractor evaluation input complete 

DB __ (Include DOR Dunns No in Block 20) DBB 

2 NE evaluation input complete 

3 Complete Final Approved Design (Drawings & Specs) 

4 CM files incorporated into official file 

5 Electronic CM I ET files "archived" 

6 modifications complete 

7 N/A Yes 

Payrolls complete 

Contractor Evaluation in CCASS 
2 

Copy to Contractor by letter 

NE Evaluation in ACASS 
3 

Copy to NE by letter 

4 Final Release and Final Invoice received and processed. 

5 Final Subcontracting Report Submitted NA --

6 Contract Completion Statement DD1594 Completed in SPS 

7 Contract closed out in FIS 

Notify PM/DM construction contract is closed out in FIS 

Refer to BMS B-11 (under construction) 

Contract No. 

Closeout checklist. doc 
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CM 

CM 

CM 

CM 

CM/ET 

CM/AQ 

AQ/CM 

AQ 

AQ 

AQ 

AQ 

AQ 

AQ 

AQ 

AQ/CM 

Page 2 of2 





AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
II. CON1RA~TID CODE I PAGE OF PAGES 

1 1 4 
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECTNO.(Ifapplicable) 

0001 04-May-2010 

6.ISSUEDBY CODE N40192 7. ADMINISTERED BY (If other than item6) CODE I 
COMMANDING OFFICER- NAVFAC MARIANAS 

See Item 6 PSG 455, BOX 195 
FPO AP GU ffi540-2937 

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, Cotn1ty, State and Zip Code) X 9A. AMENDMENT OF SOLICITATION NO. 
N40192-1 0-R-0002 

X 9B. DATED (SEE ITEM 11) 
19-Apr-2010 

lOA. MOD. OF CONTRACT/ORDERNO. 

lOB. DATED (SEE ITEM 13) 

CODE I FACILITY CODE 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

~The above nunilered solicitation is amended as set furth in Item 14. The hour and date specified fur receipt ofOfler 0 is extended, D is not extended. 

Ofli:nrnst acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe full owing methods: 

(a) By COtqlleting Item; 8 and I5, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe o:trer submitted; ---
or(c) By separate letterortelegramwhich includes a reference to the solicitation and amendment numbers. FAILURE OF YOURACKNOWLEDGMENTTO BE 

RECEIVED A TTHE PLACE DESIGN A TED FOR THE RECEIPT OF OFFERS PRIOR lD THE HOUR AND DATE SPECIFIED MAY RESUL TIN 

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an ofli:r already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reterence to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDERNO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT T 0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM 1 OA. 

B. THE ABOVE NUMBERED CONTRACT /ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORT ANT: Contractor D is not, D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 
\\here feasible.) 

N40192-10-R-0002, Small Business Construction Managerrent Services, Guam 

See Continuation Page 2 

Except as provided herein, all tenns and conditions ofthe document reterenced in ltem9A or I OA, as heretofure changed, remrins unchanged and in full furce and efli:ct. 

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 
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15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

BY 04-May-201 0 
(Signature of person authorized to sign) (Signature of Contracting Officer) 
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SUMMARY OF CHANGES 

The following have been added by full text: 
AMENDMENT 0001 BLOCK 14 

SF30 Block 14 Continuation Page: 

N40192-10-R-0002" 
0001 
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(a) In accordance with FAR 52.252-3 Alterations in Solicitation (APR 1984), portions of this solicitation are 
altered as follows: 

1. Revise Section B Paragraph B7.c. to state: 

c. In developing the required rates, Offerors must include all allowable overhead costs and 
incidental related costs to include work spaces for contracted staff, home office support, 
anticipated company-wide increases, fringe benefits, individual employee promotions, all direct 
labor costs, computer time, data entry, computer software, carrier/messenger services, local travel 
and transportation, supplies, equipment, communication services, and profit associated with this 
contract. Price increases will not be granted for any alleged omissions or miscalculations of 
contract pricing. 

2. Remove from Section B Paragraph B8.a. the term "non-responsive." 

3. Replace Section C, Descriptions and Specifications- Statement of Work, in its entirety with Section C, 
Statement of Work Amendment 0001. See Attachment (1) of this amendment. 

4. Revise Section F Delivery Information to specify period of performance for the base period as 12 months 
after date of contract award. 

5. Revise Section G Paragraph G2.a.l. to state: 

1. When the Government requires work under the contract, a Request for Proposal Letter (RFPL) 
will be issued as appropriate. RFPLs are normally accompanied by a Statement of Work (SOW) 
with a list of work categories (priced per Contract Rate Schedule) and quantities for the proposed 
Task Order (TO). The contractor shall promptly provide concurrence of the line items and 
quantities of work to be performed for each task order by submitting a certification of the 
work to be performed. Any discrepancies between the Government's and Contractor's proposed 
work categories, quantities, and performance period shall be resolved before a Task Order is 
issued. 

6. Revise Section L Paragraph L2.b. under Factor 2, Past Performance to state: 

I. Submit one of the following for each of the projects submitted under Factor I -Offeror 
Experience: 

a. A Past Performance Questionnaire (PPQ) (Attachment J2), a Contractor Performance 
Assessment Report (CPAR) for Services, a Construction Contractor Appraisal Support 
System (CCASS) Performance Evaluation- Construction Contract, or an Architect-Engineer 
Contract Administration Support System (ACASS) Performance Evaluation. 

b. If a commercial project, submit a PPQ. 
c. If a Government project, submit a copy of a CP AR, CCASS, or ACASS. The Government 

will not evaluate any PPQ submitted for a Government project if an official CP AR, CCASS 
or ACASS evaluation exists in the Government database. 

d. An interim CPAR, CCASS, ACASS or PPQ will be accepted for evaluation if an Offeror 
submits projects which are at least 80%, but less than 100% complete. 
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7. Revise Section L Paragraph L2.b. under Factor 3, Management Plan, Paragraph l.h to state: 

h. How the Offeror will ensure quality control of construction management services provided 
and how it will be managed and maintained during the performance of work. 

8. Revise FAR Clause 52.216-1, Type of Contract (APR 1984), in Section L to state: 

The Government contemplates award of a Firm-Fixed Price Indefinite Delivery/Indefinite Quantity 
contract resulting from this solicitation. 

9. Replace Exhibits A through E (Contract Rate Schedules) in their entirety with Exhibits A through E 
(Contract Rate Schedules) Amendment 0001. See Attachment (2) of this amendment. 

10. Delete line 9 from the Offeror Experience Project Data Sheet in Attachment J2. 

(b) Notice 2 is provided in response to Requests For Information (RFI). See Attachment (3) of this amendment. 

(c) Submit proposed unit prices for all ELINs using Attachment (2) of this amendment. 

(d) The date for receipt of proposals is extended to May 27, 2010 at 4:30pm local time. 

(e) Offerors shall acknowledge this amendment in Block 19 of the Standard Form 1442 with their proposals. 

SECTION J- LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

The Table of Contents has changed from: 

Exhibit/ Attachment Table of Contents 

DOCUMENT TYPE DESCRIPTION PAGES DATE 
Exhibit A-E Contract Rate Schedule 5 15-APR-2010 
Attachment J1 Request for Information 1 15-APR-2010 

Form 
Attachment J2 Offeror Experience 15-APR-2010 

Project Data Sheet 
Attachment J3 Past Performance 4 15-APR-2010 

Questionnaire 
Attachment J4 Base Access Request 15-APR-2010 

Form 
Attachment J5 Wage Determination No. 11 15-APR-2010 

2005-2147 Rev. 9 Dated 
July 22, 2009 

r ~- r ) 



to: 

Exhibit/ Attachment Table of Contents 

DOCUMENT TYPE DESCRIPTION PAGES 
Exhibit A-E Contract Rate Schedules - 5 

Amend 0001 
Attachment J1 Request for Information 1 

Form 
Attachment J2 Offeror Experience 

Project Data Sheet 
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SECTION C - DESCRIPTIONS AND SPECIFICATIONS 

STATEMENT OF WORK 
AMENDMENT 0001 

Cl. CONTRACT PROCUREMENT OBJECTIVE AND OVERVIEW 
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Page 1 of8 

a. The Construction Management Services Contractor (CMSC), acting as an independent contractor and not 
as an agent of the Government, shall furnish necessary personnel, facilities, travel, material, and equipment, 
to furnish construction management (CM) services. The CM services provided shall supplement existing 
NA VF AC workforce and provide the capability to support all construction projects and associated effort 
undertaken by NA VF AC Marianas and its customers located within the NA VF AC Marianas mission areas. 
All work under this contract shall be in accordance with Statements of Work (SOW), and will be performed 
within the NA VF AC Marianas region of operation. 

b. Contractors are required to perform all tasks identified in the SOW as ordered by Task Orders. However, 
contractors may not perform "inherently Governmental functions" as defmed in FAR 7.5. As a matter of 
law and policy, an "inherently Governmental function" is one so intimately related to the public interest as 
to mandate performance by Government employees. The CMSC shall perform assigned tasks and 
coordinate with the construction contractors to the extent necessary, but shall not direct the construction 
contractors. Contractor personnel will be employed such that they undertake no action which would bind or 
make commitments on the behalf of the Government. Further, measures will be taken to avoid all 
appearances that contractor personnel have authority to bind or make commitments on behalf of the 
Government. 

c. The CMSC may be required to provide the result of their work to the designated Government 
representative for further action. The CMSC shall furnish, as applicable and required by individual task 
orders, all personnel, facilities, instruments, supplies, equipment and material, and complete all effort 
necessary for the performance of the work described in the various task order SOWs. In addition, the 
CMSC shall furnish transportation including vehicles with identifying signage for contracted employees to 
visit assigned work sites. The CMSC shall furnish Personal Protective Equipment (PPE), and other 
necessary equipment to accomplish the required effort as well as incidental services required or as ordered. 
The CMSC shall provide computers, printers, scanners, software, digital camera, web camera, cell phone 
and other IT equipment and software (i.e., Microsoft Word and Primavera Software) necessary to support 
the requirements of the individual SOW. 

d. The effort accomplished under this contract shall not be considered personal service as defmed in FAR 
37.104(d). Contractor personnel are not subject to continuous supervision or control by a Government 
officer or employee. Each CMSC proposal, be it for task order or modification, must clearly identify 
conflicts or potential conflicts of interest. If no conflict exists, the contractor shall so state. Supervision of 
CMSC personnel assigned work on this contract is the responsibility of the CMSC. Specific work 
assignment and quality of performance of CMSC personnel is considered a supervisory responsibility to be 
provided solely by the CMSC and in no instance by Government personnel. As a practical matter, 
Government personnel may on a frequent basis, directly coordinate with or provide guidance and/or other 
types of information to CMSC personnel concerning the technical or administrative aspects ofwork being 
performed. This is particularly true in those instances where Government and CMSC personnel are working 
in close proximity with one another. However, at all times the direct lines of communication for 
establishing work requirements and standards of quality will come through the CMSC's management chain 
of supervision. As such, the CMSC is expected to establish a sufficient managerial and supervisory 
structure to ensure that work being performed by CMSC personnel is in accordance with the various task 
order scopes of work involved, and that the quality of work being performed by CMSC personnel is 
representative of the CMSC's professional standard. If the Government determines that an individual 
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employed by the CMSC is not meeting performance standards, the Govermnent can direct a replacement be 
provided within 60 days of written notice. 

e. The CMSC is to appoint at least one senior program manager to be on the island of Guam, with assistant 
program managers as determined appropriate by the CMSC and the Contracting Officer. Other program or 
assistant program managers may be appointed and located outside of the site of construction as determined 
appropriate and necessary for quality contract performance. The on-site program manager is required to 
have a management and supervisory staff of sufficient size to coordinate, supervise and monitor the work 
of its other employees that may be assigned to various Govermnent offices. The senior program manager 
and other management staff are overhead functions. 

f. The CMSC is to provide work spaces for the contracted staff on Government property as designated by the 
Contracting Officer's (KO) designated representatives, to include utilities, phone and internet services, 
furniture, and facility maintenance for the work spaces. The Government shall provide the facility for work 
spaces unless ordered via task order for the CMSC to provide a field office. Task orders issued for fie.ld 
offices provided by the CMSC shall meet the requirements of the UFGS 01 50 00 for temporary office 
space. Field offices shall be a minimum of 1600 sq. ft., of which 150 sq. ft. oflockable private office space 
with two workstations complete with telephone and hard-lined internet service will be provided in each of 
the CMSC field offices for use by Government personnel. It is anticipated that the CMSC will provide field 
offices for contracted staff in at least four locations: Naval Base Guam, Andersen Air Force Base, Marine 
Corps Base Finegayan, and Naval Hospital Guam unless it is in the best interest of the Government to 
provide the facilities at these locations. Supervisory staff may be located off Government prope1ty, or 
collocated at one or more of the on-site work places. 

g. CMSC personnel working on Government projects will be required to identify themselves as "contractors". 
Vehicles provided and operated by contracted personnel must also be identified as contractor provided. 
Identification of contractor personnel also applies to all communication whether written or verbal. Current 
and valid driver's license is required of each driver. All on site CMSC personnel shall be proficient in 
English and have completed the 30 hour OSHA and within 3 months complete the 40 hour NA VF AC 
Construction Hazard Awareness Course and the Construction Quality Management (CQM) for Contractors 
training course. CMSC personnel shall be well versed in the use and application of Microsoft Word and 
Excel, and Primavera Scheduling Software. CMSC personnel shall have the ability to write and speak 
concisely and authoritatively. 

h. The work requires some physical exertion such as long periods of standing, walking over rough, uneven, 
rocky or slippery surfaces; recurring bending, crouching, stooping, stretching, climbing ladders, or similar 
activities; or recurring lifting of moderately heavy less than 50 pounds, such as testing or measuring 
equipment; and regular visits to construction sites. Additionally, the work may require sufficient agility and 
dexterity such as those required to climb high ladders to conduct quality assurance reviews of on-going or 
completed construction work. 

1. The CMSC shall maintain confidentiality at all times of proprietary information pertaining to construction 
contractors, service providers or A-E firms with whom its employees come into contact. These contacts 
may occur during the course of work pertaining to this contract, or as the result of working in proximity to 
such information. The CMSC shall institute procedures acceptable to the Contracting Officer and fully 
comply with the Govermnent' s procedures for maintaining the confidentiality of information and 
maintenance of Federal procurement integrity standards of performance. All CMSC personnel will be 
required to maintain the security and confidentiality of all information that directly or indirectly comes into 
their possession or attention on a strict operational need-to-know basis. The CMSC's management and 
supervisory personnel will not seek, receive or otherwise have access to operational information or data 
that is being utilized by its employees in the performance of this contract where other companies, firms or 
contractors are involved or where such information is confidential to the interests of the U.S. Govermnent 
and/or its clients and customers. This prohibition does not preclude the CMSC's appropriate management 
and supervisory staff from having access to information needed in the process of addressing Government 
observations pertaining to less than satisfactory work performance by its employees. Nevertheless, in all 
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such cases, access to such information will be kept to the minimum necessary for correction or resolution 
of those performance complaints. 

j. Task orders to be issued under this contract will be based on statements of work defining specific 
requirements. A wide variety of potential projects could be expected in this contract. Task Orders issued for 
Construction Oversight Engineer (COE) and Quality Assurance Engineering Technician (QAET) services 
are described under paragraph C2 below. The task order may require only COE or QAET services or both. 
The assigned COE/QAET for a project will be responsible to perform all the duties listed under C2. For 
services that are beyond the scope listed under C2 or for services for projects not under contract for 
COE/QAET services, a separate Task Order will be issued. The contract will include unit labor rates or 
lump sum rates for various project/construction management related disciplines. Extensions of these unit 
prices multiplied by the associated man-hours, determined to be fair and reasonable for the level of effort 
indicated by the scope of work, will be used to determine the amount of each individual task order. Possible 
actions anticipated under this contract are indicated below; however, this list is not intended to be all 
inclusive. Services for Specialized Technical Support not pre-priced will be negotiated. 

1. Construction Oversight Engineer and Quality Assurance Technician Services (see paragraph C2) 
2. Construction Contractor Schedule Review 
3. Cost Estimating Services 
4. Miscellaneous and Technical Specialists 
5. Construction safety oversight 
6. Environmental and cultural resources compliance oversight 
7. Perfonn constructability reviews 

k. The CMSC shall provide experienced, qualified, and capable personnel to pe1fonn the work in this 
contract. Personnel shall be fully knowledgeable of all safety and environmental requirements associated 
with the work they perform. The Contractor shall ensure that all employees present a professional 
appearance that is appropriate for their position. Contractor employees shall conduct themselves in a 
proper, efficient, courteous and businesslike manner. The Contractor shall take prompt, appropriate action 
in all instances of employee misbehavior that may reflect adversely upon the Government. The Contractor 
shall furnish to the Contracting Officer or designated representative, for review, a written report of 
disciplinary action taken in those instances where an infraction of Government regulations has been 
reported and substantiated. 

C2. CONSTRUCTION MANAGEMENT SUPPORT FOR CONSTRUCTION INSPECTION, QUALITY 
ASSURANCE AND CONTRACT ADMINISTRATION 

a. GENERAL: This Division describes the general scope of services for a COE/ QAET provided under the 
CMSC and defined by Task Order and individual SOW. The COE/QAET shall provide management 
support to NA VF AC Marianas for construction services such as construction inspection, quality assurance 
and contract administration. 

b. SCOPE OF SERVICES: The CMSC COE/QAET shall provide all labor, material, and equipment 
necessary to complete the work described in the paragraphs below. Specifically, the CMSC will be 
requested on a task order basis to furnish tasks as defmed in the statements of work. The basic duties of the 
COE/QAET are as follows: 

The overall management responsibility for the administration of a construction contract resides with the 
FEAD (Facilities Engineering & Acquisition Director)/ROICC (Resident Officer in Charge of 
Construction). The primary responsibility of the COE and QAET are to furnish the FEAD/ROICC or their 
designated Government representatives with documentation indicating whether the construction conforms 
to the contract requirements. The COE/QAET shall follow NA VF AC Business Management System 
(BMS) in the execution of required tasks. The BMS describes how NA VF AC provides products and 
services such as those listed below. The COE/QAET has no authority to direct the construction 
contractor(s) in any way regarding methods or procedures and shall not interfere with methods of 
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performance unless life and/or property are endangered. The FEAD/ROICC or its designated Government 
representative will be responsible for and sign all correspondence and specific directives to the 
contractor( s ). 

Specific tasks for the COE and QAET include but are not limited to the following with the QAET acting as 
the primary person responsible for on-site quality assurance and safety compliance: 

I. Coordinate requests from Construction Contractor and Client. 
2. Attend and record all required Construction Management, Quality Control/Quality Assurance, 

Safety, Environmental, Cultural Resources, and other meetings. 
3. Provide submittal review/analysis and notes/comments/recommendations. Maintain submittal files 

in Construction Management System (CMS). 
4. Provide construction schedule review/analysis and notes/comments/recommendations (for 

schedules up to 2000 activities). 
5. Provide safety plan and activity hazard analysis review and notes/comments/recommendations. 
6. Update and present construction project status reports and Construction Representative Reports 

(CRRs), including any necessary photographs. 
7. Maintain a photo log of construction activities. 
8. Monitor construction work for compliance with contract documents. 
9. Provide Quality Assurance (QA) ofthe adequacy of the construction contractor's quality control 

program and tasks. 
10. Report and document instances of non-compliance with quality control and safety requirements: 

a. Draft, for the signature of the Government representative, Construction Contract non
Compliance Notice (CCCN) for any items of non-compliance. 

b. For any operation which poses imminent danger to life or danger of serious disabling 
injury, that operation shall be halted immediately by the COE. 

i. This is the only instance in which the CMSC has any authority or 
responsibility to issue direction to the construction contractor. 

ii. If any operation is so halted, the designated Government representative shall 
be notified immediately by the CMSC and the circumstances shall be noted on 
the the Contractor's Production report (CPR and the (CCCN). 

11. Monitor compliance with environmental protection requirements. Review contractor submitted 
Environmental Protection Plan submittals, including, but not limited to, the EPA Notice of Intent 
(NOI) and Notice of Termination (NOT) forms for the National Pollutant Discharge Elimination 
System (NPDES) Construction Permit and Site-Specific Stormwater Pollution Prevention Plan 
(SWPPP) and all updates to the Site-Specific SWPPP and site-specific Best Management Practices 
(BMP) drawings in accordance with the Comprehensive, Regional Construction SWPPP. Prepare 
the EPA NOI and NOT for Government review and submission. Verify approved plan provisions 
are incorporated and maintained by the contractor. Incidents of potential threats to the 
environment (i.e. air quality, water quality, contamination/pollutants/solid/hazardous waste), 
cultural resources, or natural resources/endangered species/biosecurity issues shall be brought to 
the immediate attention of the appropriate Government representative by telephone, followed by a 
written notification within 3 business days. 

12. Monitor construction surveying, materials and system testing. 
13. Provide review/analysis and notes/comments/recommendations of frequent (daily/weekly) 

construction quality control, safety, and production reports. 
14. Bring to the immediate attention of the FEAD/ROICC any instances where it is suspected that the 

construction contractor is in violation of the Labor Standards Provisions or the Workforce 
Housing and Logistics provisions of the contract. 

15. Provide review/analysis and notes/comments/recommendations on Contractor's Requests for 
Payment, including: 

a. Complete, with the construction contractor's representative, the monthly field pay 
estimate worksheet for each construction contract. 

b. Inspect material stored off-site, where applicable. 
c. Review and ensure as-builts/schedules are updated. 
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16. Coordinate with Government representative and key players on required inspections and the 
coordination meetings such as the Navy Red Zone meeting (coordination meeting typically held at 
75% project completion). 

17. May assist in the preparation of contract modifications, including prepare estimates and review 
contractor's cost proposal, with the consent of the contractor submitting the proprietary data. 
Provide Claims and Delays Analysis (for claims up to $250K). 

18. Maintain working files by construction contract of all reports, correspondence, etc. Update the 
CMS. 

19. Provide review/analysis and notes/comments/recommendations ofthe construction plans and 
specifications to determine the constructability of the facility. 

20. Requests for Information (RFI) management. 
21. Provide review, comments and recommendations for the interim and fmal DD 1354 

documentation. 
22. Complete the closeout checklist in accordance with the NA VF AC BMS. 
23. Draft, for the signature of the Government representative, Warranty and Acceptance Letter at 

completion of the project. 
24. Review contractor's GIS data base for As Builts to ensure contract compliance with GIS 

requirements for underground utilities. 

c. ANTICIPATED ASSIGNED PROJECTS: The CMSC will be assigned construction contract management 
team duties for the following typical projects and others: 

Projects assigned will vary in type and magnitude and will consist of office and shop buildings, airfield 
expansions, utility installation, wharf repairs, industrial facilities, etc. Projects will be in the $5M to $400M 
range. The COE and/or QAET will be part of an assigned team consisting of a Government Construction 
Management Engineer (CME) who will be the team lead, a Government contract specialist, and a minimum 
of one Government Engineering Technician (ET) or CMSC QAET. The overall team responsibility of 
assigned projects will be in the range of$100M-$200M Work In Place/year. The assigned QAET will be 
the primary person responsible for the on site QA and safety compliance with assistance from the COE. 
Locations of the assigned projects are on the Island of Guam but will be on various military installations. 

d. COE QUALIFICATIONS: Submit qualifications of the proposed individual to the Contracting Officer for 
approval. 

This person shall be a graduate ofan accredited Architectural or Engineering college curriculum (four [4] 
year degree minimum), have a minimum of 5 years Construction Management experience performing tasks 
identified herein. U.S. Professional Engineering Registration is not required. The COE shall possess the 
skills and abilities listed below: 

I. Ability to communicate effectively in English both orally and in writing. Experience in preparing 
correspondence, written reports, and in briefing management personnel. 

2. Experience in developing and maintaining complex, long term, multi-year program construction 
management activities including submittal and RFI processing. 

3. Experience and familiarity with Federal building projects design codes (UFGs) and construction 
techniques. 

4. Developing and analyzing construction schedules, (i.e. Primavera P6) and managing and inputting 
into the Construction Management System. 

5. Knowledge of construction practices and techniques, e.g., proper applications of construction 
materials and methods of installation. 
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6. Ability to accurately calculate construction costs for changes, price the value of needed work, and 
negotiate equitable adjustments. 

7. Ability to monitor the preparation of as-built activities of contractors to ensure that those 
documents are being prepared on an on-going basis. Review contractor submissions of as-built 
drawings for completeness and accuracy and advice in writing the appropriate Government 
personnel as to the acceptability of such submissions. 

8. Ability to identify critical and long lead-time materials and recommend procurement strategies to 
prevent negative impact on quality, cost, and schedule. 

e. QAET QUALIFICATIONS: Submit qualifications of the proposed individual to the Contracting Officer for 
approval. 

This person shall either ( 1) be a graduate of an accredited college or university with at least an associate 
degree in Engineering Technology or Construction Management and having 5 years of construction 
experience or (2) have 10 years of construction experience performing the tasks identified herein. 
Certification from the National Institute for Certification in Engineering Technologies or other recognized 
organization is desired. The QAET shall possess the skills and abilities listed below: 

1. Ability to communicate in English effectively orally and in writing. 

2. Experience in maintaining official construction site records. 

3. Experience in conducting meetings to resolve problems on construction projects and briefmg 
clients and management personnel. 

4. In depth knowledge of construction practices and workmanship, including experience in proper 
uses of construction materials and installation methods. 

5. In depth experience interpreting construction drawings and specifications on construction projects. 

6. Experience in making materials take-offs for construction work. 

7. Ability and experience in the inspection of materials, workmanship and construction and 
installation of various systems within the inspector's area of expertise. 

8. Knowledge of safety practices in the construction industry, including a background of familiarity 
with USACE (EM -385-1-1) and OSHA safety requirements. 

f. COE/QAET AVAILABILITY 

The CMSC will be required to provide a qualified COE/QAET within 75 calendar days of receipt of the 
Task Order, 10 calendar days of which will be allocated for the submission of qualified individual's 
resume, another 5 working days for Government review and approval by the Contractor Officer or its 
Representative. The Task Order shall be for a minimum of 12 months of service, 50 hours per week. In the 
event that the approved personnel must take leave for longer than 1 week within 6 months or 2 weeks 
within one calendar year, the CMCS contractor is required to provide a qualified COE with no interruption 
of services. 

C3. CONSTRUCTION CONTRACTOR SCHEDULE REVIEW 

A Task Order may be issued specifically to provide review and analysis of the construction contractor schedule. The 
CMSC contractor shall provide all labor, material, and equipment to analyze the construction contractor's prepared 
network analysis schedule (NAS) submitted by the construction contractor for Government approval. 
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The CMSC contractor shall be knowledgeable of Suretrak, Primavera P-3, and Primavera P-6 and have at least 5 
years experience in analyzing contractor schedules. Scheduler shall have experience performing construction 
schedule analysis including digger programs, analysis of changes to the Critical Path due to construction 
moditications and delay analysis. 

The CMSC contractor shall review construction contractor's schedules, equipment delivery plans and progress to 
date and use this data to perform monthly projections of Construction Work in Place for the upcoming month on a 
project by project basis. These projections will be entered in the Construction Management System and other 
Government databases as directed. 

The CMSC contractor shall analyze the NAS for reasonableness in activity durations, sequencing, and logic. The 
CMSC contractor shall also evaluate the activities included in the NAS for adequacy and appropriateness, and 
recommended additions or deletions of particular activities. After issuance of a delivery order, the CMSC contractor 
shall submit a report consisting, at a minimum, the following: 

a. An introduction containing background information such as the contract number and name, construction 
contractor, and a brief description of the methods utilized by the CMSC contractor as in analyzing the 
NAS. 

b. A statement of factual information regarding the content of the NAS, its logic, sequencing, and durations. 

c. A narrative of CMSC contractor comments, both objective and subjective, regarding the adequacy of the 
NAS and suggestions for improvement. 

d. A recommendation to the Government as to whether the NAS should be rejected, approved, or approved 
contingent upon incorporation of specific comments. 

C4. COST ESTIMATING SERVICES 

A Task Order may be issued specifically to provide cost estimating services. Services shall include: Cost 
analysis/evaluation of site or existing facility; feasibility I constructability reviews; identification of project cost 
exposures; recommendations for most cost-effective solutions; Value Engineering reviews; cost data for major 
equipment (long lead items); establish costing procedures for change orders; review proposals for adherence to bid 
documents; analyze credibility, qualifications, exceptions; cash flow projections; interference I delay avoidance 
assistance; progress payment schedule and approval assistance; cost analysis and reporting; inspection and 
verification; audit assistance; claims review, analysis and recommendations; expert witness testimony. The CMSC 
cost estimator shall have knowledge of Government estimating procedures and local market conditions. Cost 
estimator shall have at least 5 years of cost estimating experience, two of which shall be in projects on Guam in the 
last 2 years. 

C5. CONSTRUCTION SAFETY OVERSIGHT 

A Task Order may be issued specifically to provide construction safety oversight services. The CMSC safety 
personnel shall be fully qualified and possess the following training and certifications. 

1. 30-hour OSHA construction safety class within the last 5 years. 
2. 40-hour Construction Safety Hazard Awareness Training (most current EM385-l-l) through Guam 

Contractor's Association within the last 3 years. 
3. At least 24 hours of fonnal safety training each year for the past 5 years with training for competent 

person status for at least the following areas of competency: 
a. Excavation 
b. Scaffolding 
c. Fall protection 
d. Hazardous Energy 
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e. Confined Space 
f. Health hazard recognition, evaluation and control of chemical, physical and biological agents 

The individual shall be fully conversant with the latest U.S. Army Corps of Engineers' safety publications (e.g., 
EM385-1-l) as well as all other applicable health and safety regulations, codes and standards and have a minimum 
of 5 years experience as a construction safety officer. 

C6. PERFORM CONSTRUCT ABILITY REVIEWS 

A Task Order may be issued specifically to provide constructability review services. Perform bid ability, 
constructability, operability, and environmental (BCOE) review of design drawings and specifications prepared by 
others using qualified personnel experienced in construction projects. BCOE reviews are to consist of, but not be 
limited to, such areas as general siting requirements, climatic conditions, materials availability, materials delivery, 
applicability of the design standards being used, and other unique conditions restricting construction and 
construction schedules involved. All comments are to be provided in writing in a complete, detailed and clear 
manner. In performing these reviews, the CMSC may be required to use the Corps of Engineers' automated review 
system, DrChecks. The CMSC BCOE reviewer shall have minimum 5 years experience in construction 
management. 
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ELIN NO. 

A001 

A002 

A003 

A004 

A005 

A006 

AOO? 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- BASE PERIOC 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (50 hr/wk) 

Quality Assurance Engineering Technician (QAET) (50 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN A001 THRU A007; 

N40192-1 0-R-0002 
EXHIBIT A 

Amendment 0001 

31,200 

31,200 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted 

N40192-1 0-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

C. PAGE 

J 

AMOUNT 

Total 
Amount 

Base Period 

Attachment (2) 



A. 
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D 

E 

ELIN NO. 

8001 

8002 

8003 

8004 

8005 

8006 

8007 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- FIRST OPTION PERIOD 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (40 hr/wk) 

Quality Assurance Engineering Technician (QAET) (40 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN 8001 THRU 8007) 

N40192-1 0-R-0002 
EXHIBITS 

Amendment 0001 

36,400 

36,400 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted C. PAGE 

N40192-10-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

J 

AMOUNT 

Total 
Amount 

First Option Period 
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A. 

Exhibit C -Amendment 0001 
D 

E 

ELIN NO. 

C001 

C002 

C003 

C004 

C005 

C006 

COO? 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- SECOND OPTION PERIOD 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (40 hr/wk) 

Quality Assurance Engineering Technician (QAET) (40 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN C001 THRU C007) 

N40192-10-R-0002 
EXHIBITC 

Amendment 0001 

41,600 

41,600 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted 

N40192-1 0-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

C. PAGE 

J 

AMOUNT 

Total 
Amount 

Second Option Period 

Attachment (2) 



A. 

Exhibit D -Amendment 0001 
D 

E 

ELIN NO. 

0001 

0002 

0003 

0004 

0005 

0006 

0007 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- THIRD OPTION PERIOC 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (40 hr/wk) 

Quality Assurance Engineering Technician (QAET) (40 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN D001 THRU D007) 

N40 192-1 0-R-0002 
EXHIBIT 0 

Amendment 0001 

46,800 

46,800 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted 

N40192-10-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

C. PAGE 

J 

AMOUNT 

Total 
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Third Option Period 

Attachment (2) 



A. 

Exhibit E -Amendment 0001 
D 

E 

ELIN NO. 

E001 

E002 

E003 

E004 

E005 

E006 

E007 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- FOURTH OPTION PERIOC 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (40 hr/wk) 

Quality Assurance Engineering Technician (QAET) (40 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN E001 THRU E007) 

N40192-1 0-R-0002 
EXHIBIT E 

Amendment 0001 

52,000 

52,000 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted C. PAGE 

N40192-10-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

J 

AMOUNT 

Total 
Amount 

Fourth Option Period 
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DEPARTMENT OF THE NAVY 
NAVAL FACILITIES ENGINEERING COMMAND MARIANAS 

PSC 455, BOX 195 
FPO AP 96540-2937 

NOTICE2 
RFI QUESTIONS AND ANSWERS 
SOLICITATION N40192-10-R-0002, 

IN REPLY REFER TO: 

SB-CMS 
May 4, 2010 

SMALL BUSINESS CONSTRUCTION MANAGEMENT SERVICES, GUAM 

QUESTION 1: There are several work locations that are identified in the solicitation document 
(item f on page 8 of 54) that the CMSC is to provide office space for unless it is in the best 
interest of the Government to provide the work places. Has the Government determined that any 
of these spaces will be provided, or should we anticipate that the listed four locations, and 
potentially others will be provided by the CMSC? 

Answer 1 : The Government shall provide the facility for work spaces unless ordered via task 
order for the CMSC to provide a field office. Refer to Section C Amendment 0001. 

QUESTION 6: On the Project Data Sheet, there is a question regarding Liquidated Damages 
which are typically only associated with a construction contract- is the other data requested in 
the project data sheet referring to the construction project the CM provided support services for 
or is it for the CM contractors delivery order or contract? 

Answer 6: Delete line "9. ANY LIQUIDATED DAMAGES ASSESSED:_" from the Offeror 
Experience Project Data Sheet in Attachment J2. Refer to Amendment 0001. 

QUESTION 9: In paragraph C6, the CMSC safety personnel are required to be "fully qualified 
and possess the commensurate appropriate training and certifications." Would it be possible to 
list the minimum training and certifications for this position since that typically determines the 
pay scale for the personnel that is sometimes required for NA VF AC and USACE CMS contracts 
much more highly qualified and compensated than someone with only 5 years experience)? 

Answer 9: Training and certifications are identified in Paragraph C5. Refer to Section C 
Amendment 0001. 

QUESTION 10: What are the qualifications, certifications and experience required for the 
Scheduler, Cost Estimator and BCOE? It might be beneficial to establish a range of experience 
to provide flexibility to NAVFAC on capability required for specific project scopes and types, as 
well as ensure there is a level field for pricing. 

Answer 10: Qualifications and experience are identified in Paragraphs C3, C4, and C6. Refer to 
Section C Amendment 0001. 
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QUESTION 11: Given the anticipated high level of construction activity, will CMS contractor 
staff be expected to work overtime and thus beneficial to have overtime rates be included as part 
of the price proposal? 

Answer 11: CMSC contracted staff shall work 50 hours per week. Refer to Section C 
Amendment 0001. 

QUESTION 17: Qualifications for COE indicate that the project executive-level staff that will 
be needed to direct the larger projects will not be provided by the consultant under this RFP. 
Can proposers expect that providing such very senior specialist staff will not be a part of the 
contract services? 

Answer 17: The overall management responsibility for the administration of a construction 
contract resides with the FEAD (Facilities Engineering & Acquisition Director)/ROICC 
(Resident Officer in Charge of Construction). The FEAD/ROICC or its designated Government 
representative will be responsible for and sign all correspondence and specific directives to the 
contractor(s). The COE and/or QAET will be part of an assigned team consisting of a 
Government Construction Management Engineer ( CME) who will be the team lead. Refer to 
Paragraphs C2.b and C2.c. 

QUESTION 28: Refer to Page 7, Para c. The CMSC is to provide software and equipment, 
vehicles, etc. This will unbalance the rates for the first year as these are capital costs that will 
likely be in incurred in the first year of the contract. Do you want this in the monthly office rate 
or built into the hourly rates? For the hours requested in the Solicitation, these costs will 
unbalance the rates for the subsequent years. Could you clarify how you want these expenses 
distributed? 

Answer 28: In developing the required rates, Offerors must include all allowable overhead costs 
to include work spaces for contracted staff, etc. Refer to Exhibits A-E, Paragraphs B7.c and 
Cl.f. of Amendment 0001. 

QUESTION 29: Refer to Page 8, Para f & Exhibit A, item A007. The CMSC is to provide work 
places for contracted staff in at least four locations and in addition you would like 150 sf of 
lockable private office space with two work station complete with telephone and hard-lined 
internet service for use by government personnel. How are these costs to be estimated as they 
are locations on government property? Is this to be priced in the monthly workspace line item? 
Please clarify how you want these expenses distributed. 

Answer 29: Refer to Exhibits A-E and Paragraph Cl.f. of Section C Amendment 0001. 

QUESTION 30: Refer to Page 8, Para g. Are the training hours included in the Base amount of 
hours or are they considered part of Overhead? 

Answer 30: Training expenses are overhead costs. 
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QUESTION 31: Refer to Page 9, Paraj.2ii. For quality assurance, are you asking the CMSC to 
establish the pile driving criteria employing wave equation analysis? This would appear to be a 
design function. Please clarify. 

Answer 31 : This requirement was deleted. Refer to Section C Amendment 0001. 

QUESTION 32: Refer to Page 9, Paraj.2iii & Page 13, Para C3. Under quality assurance, are 
you asking the CMSC to include on its team a hydrographic surveyor? 

Answer 32: This requirement was deleted. Refer to Section C Amendment 0001. 

QUESTION 33: Refer to Page 10, item 3. What CMS system are you considering to employ and 
must this software be purchased in addition to Primavera P6 (scheduling) versus the Project 
Management software? Where is this database to be housed and how many licenses should the 
CMSC provide if that is the intent? 

Answer 33: The Government will provide a web-based CMS system post-award. 

QUESTION 34: Refer to Page 10, item 14. What specific oversight are you requesting from the 
CMSC? Do you want the CMSC to perform audit services or simply tell the agency when it 
suspects an issue with compliance? 

Answer 34: Bring to the immediate attention of the FEAD/ROICC any instances where it is 
suspected that the construction contractor is in violation. 

QUESTION 35: Refer to Page 11, item 17. It appears that you are limiting claims analysis for 
claims up to $250K. For projects that are anticipated is another firm going to analyze the largest 
claims? Why are you stating a limit on the claim size that the CMSC would be analyzing? For 
projects anticipated, that amount (hopefully not utilized) may be too restrictive. 

Answer 35: Claims over $250K will be analyzed by separate means. 

QUESTION 36: Refer to Exhibit A Item A006. You specify a safety officer to be only half time. 
I would expect this position to be a full-time position, especially if experience is brought from 
the mainland. Are you intending to revise this requirement? 

Answer 3 6: Refer to Exhibits A-E in Amendment 0001. 

QUESTION 37: Refer to Page 8, Para Cl.f. RFP states that CMSC is to provide its own work 
place for its staff as well as additional lockable private office space with 2 work stations etc. for 
use by Government personnel. This would mean that CMSC would either have to construct an 
office or put a trailer on site. Task orders may be as low as $5,000. If the CMSC must construct 
its own or rent a trailer on site for a task order of this size, it may not be feasible for the CMSC. 
What is the probability of the bases providing a space for the CMSC to set up its offices? 

Page 3 of 10 
RFP N40192-10-R-0002 

Amendment 0001 
Attachment (3) 



Alternatively, would it be acceptable at least for some task orders for the CMSC to work from an 
office not located on the base but located in Guam? 

Answer 37: Refer to Exhibits A-E and Paragraph Cl.f. of Section C Amendment 0001. 

QUESTION 38: Refer to Page 44 Para L.6. I understand that the prime partner needs to be 
registered with CCR and ORCA; do all your partners and sub-consultants need to be registered 
in CCR and ORCA also? 

Answer 38: All partners of joint ventures must be registered in CCR and ORCA. Sub
consultants do not need to be registered. 

QUESTION 39: Refer to Page 8 Para Cl.g. Are CMSC personnel required to be U.S. citizens? 

Answer 39: No. 

QUESTION 40: Refer to DF ARS 252.204-7007. In order to be a prime contractor, does the firm 
have to produce $33.5M or less in revenue and hold 236220 certification? Or will other 
classifications be able to qualify firms as small businesses? 

Answer 40: Prime contractor must meet small business size standard, but does not need to hold 
236220 certification. 

QUEST! ON 41: Refer to Page 46, Para L 1. Is there a limit with the number of pages? 

Answer 41: Only Factor 3 has a stipulated page limitation. Refer to Section L. 

QUESTION 42: Refer to Page 9 Section C. Section C paragraphj has separate line items for 
Specialized Technical Support and Specialized Quality Assurance Support. However, in 
Exhibits A-E (Rate Schedule), there is only Specialized Technical Support and there is no 
Specialized Quality Assurance Support line item. Please clarify whether or not Specialized 
Technical Support and Specialized Quality Assurance Support are the same thing. 

Answer 42: These requirements were deleted. Refer to Section C Amendment 0001. 

QUESTION 43: Refer to Page 53 Para M8. Referring to the definition of a project. Can a 
project write-up incorporate multiple task orders under an IDIQ format? Or does the Navy's 
definition of a project for this solicitation mean a single Task Order under and IDIQ format? 

Answer 43: It is the Offeror's discretion how to best demonstrate Offeror experience. A project 
or contract is defined as either a stand-alone contract or a single task order, or an accumulation of 
related task orders under the same IDIQ contract. 

QUESTION 44: Refer to Page 53 Para M8 & Section L2.b Factor 1. Section M8 defines the 
Offeror as the contractor submitting the proposal, including joint ventures, whose name appears 
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in block 15 of Standard Form 33. Section L2.b states to submit maximum of five (5) projects for 
the Offeror. Please clarify: In case of the Offeror consisting of a prime contractor with team 
members, does the Navy want only 5 projects from the prime contractor and none from team 
members; or 5 projects from the prime contractor and also some from the team members; or 5 
projects maximum including some for both the prime contractor and any team members? 

Answer 44: The Offeror may submit 5 projects maximum including some for both the prime 
contractor and any team members provided a binding teaming agreement or contractual 
agreement which creates legal responsibility on the part of all team members is submitted. 

QUESTION 45: We respectfully request a change in the proposal due date for solicitation 
numberN40192-10-R-0002 from Thursday, May 20,2010 at 4:30p.m. to Thursday, June 03, 
2010, at 4:30p.m. 

Answer 45: The proposal due date is extended to May 27, 2010 at 4:30p.m. local time. Refer to 
Amendment 0001. 

QUESTION 46: Refer to Page 4 Para B3. Will a firm that prepared a preliminary DD 1391 
project programming document in conjunction with a condition assessment but not the DD 1391 
used as the basis for funding or preparation of the RFP package be considered in conflict with 
regard to providing CM Services for that project? 

Answer 46: Refer to answer to question 14. 

QUESTION 47: Refer to Page 8 Para Cl.e. How is the CMSC to be compensated for providing 
the Senior Program Manager and Assistant Program Managers? Will the COE hourly rate apply 
to each of them? Will the Field Office rate at ELIN No. A008 apply for the off-site office? 

Answer 47: These and other overhead costs must be absorbed in the rate structure. 

QUESTION 48: For efficiency it would be advantageous to utilize clerical staff at the off-site 
office as well as each field office. Will the cost of clerical staff be paid for directly or is this 
expense to be covered within the rates for COEs and QAETs? 

Answer 48: These and other overhead costs must be absorbed in the rate structure. 

QUESTION 49: Refer to Page 9 Para C1.j. The wide variety of specialties that are mentioned 
(also others not mentioned) will require personnel of vastly different specializations and rates of 
compensation. Also, some positions might be of short term duration and require significant travel 
and related expense. Will the cost for these services be the same as either COE or QAET or will 
the rates or total amount for such services be agreed when negotiating the Task Order price? 

Answer 49: Refer to Section C Amendment 0001 for deleted requirements. For services that are 
beyond the scope listed under C2 or for services for projects not under contract for COE/QAET 
services, a separate Task Order will be issued. 
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QUESTION 50: Refer to Page 13 Para C3 & C5. Is the CMSC required to have within his/her 
team all of the mentioned experts in-house? Is there a role for Guam based consultants, 
especially in relation to short term requirements. 

Answer 50: Paragraph C3 Specialized Technical Support was deleted. Refer to Section C 
Amendment 0001. Team arrangements necessary to fulfill the requirements is at the discretion 
ofthe Offeror. 

QUEST! ON 51: At site, there should, in my opinion, be inspectors that do not necessarily 
possess the COE/QAET credentials but would prove most beneficial for efficiency and will over 
the life of the project gain those credentials. This is important for NA VF AC MAR in that a 
cadre of Guam based properly trained CM personnel should at conclusion of the military buildup 
be ready and able to carry on providing such services. The RFP does not encourage such an 
approach. Can you consider adding a rate for such individuals or can this be negotiated within 
specific Task Orders? 

Answer 51: No. 

QUESTION 52: Dispute resolution is a specialty not normally possessed by COE/QAET 
personnel and is best administered from an off-site office within the vicinity of the project by 
experts. This would normally include claims analysts and legal support. It might be desirable 
for a lawyer with construction claims expertise to work directly with the CM team up to the point 
of submission to the Contracting Officer. There may be the need for expert testimony to protect 
the Government interest involving travel. How will these types of unpredictable expenses be 
recovered? 

Answer 52: Refer to answer to question 35. 

QUESTION 53: For an IDIQ contract such as this, it would appear necessary or at least desirable 
to have a basis within the contract for dealing with recoverable costs whether predictable at the 
Task Order proposal stage or otherwise. This might include travel requested by the Contracting 
Officer. In most similar contracts there are provisions for reimbursable expense recovery but 
with limits fixed on markup. The RFP does not appear to address expense recovery other than 
by using the ELIN numbered items. Is this something NA VF AC MAR would consider to 
provide flexibility? 

Answer 53: No. 

QUESTION 54: Refer to Page 8 Para C1.f. Since different site offices and an off-site office will 
be of various sizes based on requirements that will be understood only at time of Task Order 
proposal negotiation, is it possible to change the unit price to per square foot per month in lieu of 
per month? 

Answer 54: Refer to Paragraph C 1.f of Section C Amendment 0001. 
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QUESTION 55: Refer to Page 23 Para G5. In evaluating offers, will those that utilize Small 
Business subcontractors of various categories be viewed more favorable than those that rely 
mostly on Large Business subcontractors? 

Answer 55: No. Small Business utilization is not an evaluation factor. 

QUESTION 56: In evaluating offers, will Small Business prime contractors that have special 
status such as 8(a) or VOSB or Native Tribal Organization owned by ranked more favorably for 
award than those that are not? 

Answer 56: No. 

QUESTION 57: Refer to Page 40 Para L2. Is the Price Proposal (Factor 4) in sealed envelope to 
be included in the same binder with the cover letter and technical proposal, or separately? If 
separately, should it be sent in a package separate from the other elements? 

Answer 57: The sealed envelope containing the price proposal may be included in the same 
package as the technical proposal. 

QUESTION 58: Refer to Page 40 Para L2. Please confirm that the price proposal is to be printed 
utilizing both sides of the paper. 

Answer 58: Yes. 

QUESTION 59: Refer to Page 7 Para Cl.d. The paragraph refers to an engineering code of 
ethics. What agency or governing body issued the referenced code? 

Answer 59: All references to the Engineering Code of Ethics were deleted. Refer to Section C 
Amendment 0001. 

QUESTION 60: Refer to Page 8 Para C I.e. The paragraph refers to a labor category of Senior 
Program Manager yet this labor category is not priced. Will this be negotiated after the award? 

Answer 60: The Senior Program Manager is an overhead function. Refer to Section C 
Amendment 0001. 

QUESTION 61: Refer to Page 22 Paragraphs G7 & G8. These paragraphs refer to required 
attendance at task order meetings prior to commencement of work. Will the time devoted to 
these meetings be considered direct work? 

Answer 61: This time is considered an incidental related cost necessary for performance of the 
contract. 
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QUESTION 62: Refer to Page 43 Para L2.c. This lists the requirements for the cost volume, yet 
on page 50 under clause 5252.215-9300 paragraph (d) had additional requirements. Should this 
data be added after item 4? 

Answer 62: No. Only include the items identified in Paragraph L2.c. in your price proposal. 

QUESTION 63: In Section L of the RFP there is no requirement for resumes and no key 
personnel identified. However, Clause 5252.215-9300 Content of Proposals (Jan 2003), 
paragraph (a) addresses resumes. Will resumes need to be included? If so, for what disciplines? 
If included, do they count in the page count? 

Answer 63: No. Resumes are not included in the technical proposal. 

QUESTION 64: Are the Labor Categories referenced in Section B7, and listed in Exhibits A-E, 
the extent of the Labor Categories to be utilized in the Task Orders, or will additional Labor 
Categories be allowed at the Task Order Level? 

Answer 64: For services that are beyond the scope listed under C2 or for services for projects 
not under contract for COE/QAET services, a separate Task Order will be issued. Refer to 
Exhibits A-E and Section C Amendment 0001. 

QUESTION 65: Will the CMSC be required to provide work places for contracted staff in the 
four locations (Naval Base Guam, Andersen Air Force Base, marine Corps Base Finegayan, and 
Naval Hospital Guam) concurrently, or will there be a period oftime between locations where 
demobilization/mobilization of facilities may occur? 

Answer 65: Refer to Exhibits A-E and Paragraph Cl.f of. Section C Amendment 0001. 

QUESTION 66: Paragraph L2 states: Offerors are asked to submit only the information and 
exhibits required. Do not submit any additional information such as brochures or other pre
printed materials. Is it acceptable to include a Table of Contents and an Acronyms List? 

Answer 66: Yes. 

QUESTION 67: Paragraph L2 Proposal Format, paragraph (b) Technical Proposal, Factor 2, Past 
Performance, Item (a) states: A Past Performance Questionnaire (PPQ) (Attachment 13) or 
Construction Contractor Appraisal Support System (CCASS) Performance Evaluation
Construction Contract or Architect-Engineer Contract Administration Support System (ACASS). 
However, it does not give a due date or to whom the PPQs need to be sent to. Do the completed 
PPQs need to be submitted in the proposal or do they need to come straight from the client to the 
government? 

Answer 67: PPQs must be submitted in the technical proposal. 
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QUESTION 68: Paragraph L2 Proposal Format, paragraph (b) Technical Proposal, Factor 1, 
Offeror Experience, Item ( 4) states: Submit projects for construction management services. 
Please clarify the definition of a project in regards to this solicitation. Can an IDIQ Contract be 
used as a project or is a project defined as a single task order/delivery order under an IDIQ 
contract? 

Answer 68: Refer to answer to question 43. 

QUESTION 69: Refer to Items 4 & 5 of Attachment J2, Offeror Experience Project Data Sheet. 
We presume that items 4 and 5 refer to the Construction Management Services contract. Is this 
correct? 

Answer 69: Yes. 

QUESTION 70: Refer to Items 6-8 of Attachment J2, Offeror Experience Project Data Sheet. 
Do items 6, 7, and 8 refer to the Construction Management Services Contract, or the General 
Construction Contract? 

Answer 70: They refer to the Construction Management Services Contract. 

QUESTION 71: Refer to Item 9 of Attachment J2, Offeror Experience Project Data Sheet. 
Liquidated Damages are not normally part of a construction management services contract, so is 
Item 9 referring to the General Construction Contract? 

Answer 71: Refer to answer to question 6. 

QUESTION 72: Para L.2.b.4. states Submit a maximum of five (5) projects for the Offeror. Does 
this mean 5 projects from the prime contractor (the offeror) or 5 projects from the proposed team 
(prime and subs included)? The confusion exists since Paragraph M8 on page 53 of the 
solicitation defines Offeror as the " ... contractor submitting the proposal as Offeror whose name 
appears in Block 15 of Standard Form 33. This signature would only be the prime contractor's 
signature. 

Answer 72: Refer to answer to question 44. 

QUESTION 73: The Navy's definition of Offeror and the proposal requirements are confusing. 
Does the Navy want only 5 projects from the prime contractor and none from team members? 
Does the Navy want 5 projects from the prime contractor and also some number from the team 
members? Does the Navy want 5 projects maximum including some for both the prime 
contractor and any team members? 

Answer 73: Refer to answer to question 44. 
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QUESTION 74: Refer to Exhibits A-E. Under Safety Officer, in parenthesis, it is noted 40 
hours/week; however, under column G, Estimated Quantity the number ofhours is 1,040. Please 
confirm whether it is 1,040 hours total or 2,080 hours. 

Answer 74: Safety officer will be expected to work 50 hours per week. Refer to Exhibits A-E 
Amendment 0001. However, please note that the estimated quantities are solely for evaluation 
of the rates contained in each offer and do not guarantee the actual work to be performed by each 
category. 

QUESTION 75: Refer to Page 11 Para C2.c. For each of the anticipated assigned projects 
identified in C2.c., could you provide the latest construction price and/or price range estimated 
for the work or portion of the work represented here? 

Answer 75: List of anticipated assigned projects has been deleted. Refer to Section C 
Amendment 0001. The overall team responsibility of assigned projects will be in the range of 
$100M-$200M Work In Place/year. 
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SUMMARY OF CHANGES 

SECTION SF 30- BLOCK 14 CONTINUATION PAGE 

The following have been added by full text: 
AMENDMENT 0002 BLOCK 14 

N40 192-1 0-R-0002 
0002 

Page 2 of2 

(a) In accordance with FAR 52.252-3 Alterations in Solicitation (APR 1984), portions of this solicitation are 
altered as follows: 

1. Replace Exhibits A through E (Contract Rate Schedules) in their entirety with Exhibits A through E 
(Contract Rate Schedules) Amendment 0002. See Attachment (1) of this amendment. 

(b) Notice 3 is provided in response to Requests For Information (RFI). See Attachment (2) ofthis amendment. 

(c) Submit proposed unit prices for all ELINs using Attachment (1) of this amendment. 

(d) The date for receipt of proposals remains unchanged at May 27, 2010 at 4:30pm local time. 

(e) Offerors shall acknowledge this amendment in Block 19 of the Standard Form 1442 with their proposals. 

(End of Summary of Changes) 
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A. 

Exhibit A -Amendment 0002 
D 

E 

ELIN NO. 

A001 

A002 

A003 

A004 

ADOS 

A006 

ADO? 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- BASE PERIOC 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (50 hr/wk) 

Quality Assurance Engineering Technician (QAET) (50 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN A001 THRU A007; 

N40192-1 0-R-0002 
EXHIBIT A 

Amendment 0002 

13,000 

13,000 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted 

N40192-10-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

C. PAGE 

J 

AMOUNT 

Total 
Amount 

Base Period 

Attachment (1) 



A. 

Exhibit E! -Amendment 0002 
D 

E 

ELIN NO. 

B001 

B002 

B003 

B004 

B005 

B006 

BOO? 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- FIRST OPTION PERIOD 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (50 hr/wk) 

Quality Assurance Engineering Technician (QAET) (50 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN B001 THRU 8007) 

N40192-1 0-R-0002 
EXHIBIT B 

Amendment 0002 

26,000 

26,000 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted 

N40192-1 0-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

C. PAGE 

J 

AMOUNT 

Total 
Amount 

First Option Period 

Attachment (1) 



A. 

Exhibit C -Amendment 0002 
D 

E 

ELIN NO. 

C001 

C002 

C003 

C004 

C005 

C006 

COO? 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- SECOND OPTION PERIOD 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (50 hr/wk) 

Quality Assurance Engineering Technician (QAET) (50 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN C001 THRU C007) 

N40192-1 0-R-0002 
EXHIBITC 

Amendment 0002 

26,000 

26,000 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted 

N40192-10-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

C. PAGE 

J 

AMOUNT 

Total 
Amount 

Second Option Period 

Attachment (I) 



A. 

Exhibit D -Amendment 0002 
D 

E 

ELIN NO. 

0001 

0002 

0003 

0004 

0005 

0006 

0007 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- THIRD OPTION PERIOC 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (50 hr/wk) 

Quality Assurance Engineering Technician (QAET) (50 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN D001 THRU D007) 

N40192-1 0-R-0002 
EXHIBIT 0 

Amendment 0002 

26,000 

26,000 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted 

N40192-1 0-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

C. PAGE 

J 

AMOUNT 

Total 
Amount 

Third Option Period 

Attachment (I) 



A. 

Exhibit E -Amendment 0002 
D 

E 

ELIN NO. 

E001 

E002 

E003 

E004 

E005 

E006 

E007 

NAME OF OFFEROR OR CONTRACTOR 

F G 

SERVICES 
ESTIMATED 
QUANTITY 

IDIQ CONTRACT FOR CONSTRUCTION MANAGEMENT 
SERVICES FOR NAVFAC MARIANAS ON GUAM 

CONTRACT RATE SCHEDULE- FOURTH OPTION PERIOC 
INDEFINITE QUANTITY WORK 

Construction Oversight Engineer (COE) (50 hr/wk) 

Quality Assurance Engineering Technician (QAET) (50 hr/wk) 

Scheduler 

Cost Estimator 

Safety Officer (50 hr/wk) 

BCOE reviewer 

Field Office and associated utilities and maintenance 

TOTAL PRICE (ELIN E001 THRU E007) 

N40192-1 0-R-0002 
EXHIBITE 

Amendment 0002 

26,000 

26,000 

2,600 

200 

2,600 

200 

96 

B. Reference of Document Being Continuted 

N40192-10-R-0002 

H I 

UNIT UNIT PRICE 

Unit Price 

HR 

HR 

HR 

HR 

HR 

HR 

MO 

C. PAGE 

J 

AMOUNT 

Total 
Amount 

Fourth Option Period 

Attachment (I) 



DEPARTMENT OF THE NAVY 
NAVAL FACILITIES ENGINEERING COMMAND MARIANAS 

PSC 455, BOX 195 
FPO AP 96540-2937 

NOTICE3 
RFI QUESTIONS AND ANSWERS 
SOLICITATION N40192-10-R-0002, 

IN REPLY REFER TO: 

SB-CMS 
May 17,2010 

SMALL BUSINESS CONSTRUCTION MANAGEMENT SERVICES, GUAM 

QUESTION 76: Refer to Section L-2 Factor 2 Item 5, Page 42. Item 5 says to "Submit evidence 
of a binding teaming agreement or other contractual agreement which creates legal responsibility 
on the part of the subcontractors, as applicable". Does this require offerors to submit a 
subcontractor agreement with our proposal? 

Answer 7 6: If the Offeror intends to use experience and/ or past performance of a subcontractor, 
then a binding teaming agreement or other contractual agreement which creates legal 
responsibility on the part of the subcontractors must be submitted in the proposal. 

QUESTION 77: Who completes the "Past Performance Questionnaire" (Attachment J-3)? 

Answer 77: The PPQ shall be completed by the client of the project being evaluated. 

QUESTION 78: Refer to Section L-2 Factor 4 Item 3, Page 43, Item 3. Does the offeror have to 
complete Section K of the RFP if it has already completed the ORCA record? 

Answer 78: Yes. 

QUESTION 79: Refer to Section C-2 Items d, e, and f, Pages 11-13. Do we have to submit 
resumes for the COE and QAET in response to this proposal? (Paragraphs d. and e. in Section 
C.2 which say: "Submit qualifications of the proposed individual to the Contracting Officer for 
approval.") However, this does not specifically say NA VF AC wants resumes with this proposal. 
Please clarify. 

Answer 79: No. Do not submit resumes for the COE and QAET in your proposal. Paragraphs 
C2.d and C2.e apply to the awarded CMS contractor. Upon receipt of a task order request for 
proposal, the awarded CMS contractor shall submit qualifications for approval. 

QUESTION 80: Refer to Paragraph C2.c of Amendment 0001. The previous reference to the 
Replacement Naval Hospital has been removed in the amendment. Has the Replacement Naval 
Hospital been completely eliminated from the scope of work the CMSC will be required to 
provide services for under this solicitation? 

Page 1 of3 
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Answer 80: No. The CMSC will be required to provide services for any construction project 
undertaken by NA VF AC Marianas and its customers. 

QUESTION 81: The total estimated quantity (hours) under column G is for example on Exhibit 
A, 31,200 hours. That would translate to 12 persons working a 50 hour work week. 31,200 I 
(50hr/wk * 52wks/yr) = 12 persons. Please confirm that this is the anticipated number of project 
that may be occurring simultaneously. 

Answer 81: Refer to Exhibits A-E Amendment 0002. The estimated number of COEs and 
QAETs are 5 each for the base period. This quantity does not refer to the anticipated number of 
projects that may be occurring simultaneously. However, please note that the estimated 
quantities are solely for evaluation of the rates contained in each offer and do not guarantee the 
actual work to be performed by each category. 

QUESTION 82: Refer to Attachment 12. Please clarify what is meant by "Actual Date Contract 
Accepted" -the date that the contract was executed by the client/owner or the date that the client/ 
owner accepted as the firm's services under the contract being completed? 

Answer 82: Actual Date Contract Accepted means the date the client/owner certified that the 
contract is complete and all services provided by the firm are complete and accepted. 

QUESTION 83: Refer to Exhibits A-E. Should we assume that the estimated quantity of 96 
months for the field office line item equates to 8 field offices for 12 months each? 

Answer 83: It is estimated that the Government may order 4 field offices for 24 months each; 
however, please note that the estimated quantities are solely for evaluation of the rates contained 
in each offer and do not guarantee the actual work to be performed by each category. 

QUESTION 84: Refer to Exhibits A-E. According to the pricing exhibits, proposer is to submit 
a unit price for approximately 440,000 hours. NA VF AC has made it clear that the unit price is to 
be "all inclusive". Thus all the incidentals for administrative, document control, office support, 
travel, housing, vehicles, postage, computers, software, etc., are to be included in the unit price. 
For the qualification and experience of the individual that NAVFAC has identified, along with 
the recent award of over 4B in design build projects, most of these people will come from off
island. Taking this into account, a rough estimate of the proposal cost will well exceed the 
NA VF AC budget. As such, the requirements of the proposal appear to be in error or extremely 
unrealistic. Could you please clarify the exhibit information? 

Answer 84: Refer to Exhibits A-E Amendment 0002. Estimated quantities have been revised 
for the COE and QAET for all periods. It is estimated that the Government may order 5 COEs 
and 5 QAETs in the base period, and 10 each in the contract periods thereafter; however, please 
note that the estimated quantities are solely for evaluation of the rates contained in each offer and 
do not guarantee the actual work to be performed by each category. In addition, the contract 
provides for an estimated aggregate dollar value of$8M for each period. For each period, any 
remaining unused amounts in the estimated aggregate dollar value may be carried over to the 
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next option period provided the overall maximum aggregate dollar value of $40M is not 
exceeded in the contract. 

QUESTION 85: The answer to question 67 states PPQ must be submitted in the technical 
proposal. Does the PPQ to be submitted in the technical proposal need to be in a sealed envelope 
from the client? 

Answer 85: No. 

QUESTION 86: As required by the Solicitation, Section L, Instructions to Offerors, L2. 
Proposal Format, Pages 40 thru 43, and L3. Proposal Submission Requirements, Page 43; and 
NAVFAC Clause 5252.215-9300 Content ofProposals (JAN 2003), Page 50. There seems to be 
ambiguity between L3 Proposal Submission Requirements and NA VF AC Clause 5252.215-9300 
Content of Proposal. 

Answer 86: Proposals must follow the format prescribed in Section L3. A total of one (1) 
original and two (2) hard copies of the completed proposal must be submitted. 

QUESTION 87: Refer to Section B7. Should the rate for field office and associated utilities and 
maintenance shown in Exhibits A-E, Items A007 thru E007, be also included in the developed 
allowable overhead costs and incidental related costs in items A001-A006 thru E001-E006? 

Answer 87: No. Unit prices for field office and associated utilities and maintenance must be 
separate from overhead and incidental related costs associated with items A001-A006 thru E001-
E006. 
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DEPARTMENT OF THE NAVY 
NAVAL FACILITIES ENGINEERING COMMAND MARIANAS 

PSC 455, BOX 195 

SSFM International, Inc. 
501 Sumner Street, Suite 620 
Honolulu, Hawaii 96817 

FPO AP 96540-2937 

IN REPLY REFER TO: 

Ser: OPI-TF A/07981 
September 8, 2010 

CONTRACT N40192-10-D-0002, SMALL BUSINESS CONSTRUCTION 
MANAGEMENT SERVICES, GUAM 

Dear Mr. Michael Matsumoto: 

Congratulations, your firm is hereby awarded Contract N40192-10-D-0002, Small Business 
Construction Management Services, Guam, in the amount of $8,000,000 for the base period. 
The total contract amount is not to exceed $40,000,000 (base period and four option periods). 
Task Order 0001 is awarded in the amount of $1 0,000 for the base period minimum guarantee. 

Please contact Ms. Christine Davis, Contracting Officer, at (671) 333-2123 or by email at 
Christine.Davis@fe.navy.mil, to schedule a pre-performance meeting. The purpose of this 
meeting is to review various regulations and contract administrative procedures. 

If you have any questions or concerns, please contact me at (671) 339-8465 or by e-mail at 
Doris.Castro@fe.navy.mil, or contact Teresa Aguon at (671) 333-3171 or by e-mail at 
Teresa.Aguon@fe.navy.mil. 

Acknowledge Receipt: 

Name 

Signature 

Date 

DORIS R. CASTRO 
Contracting Officer 

"KNOW SAFETY, NO MISHAPS" 

ENCLOSURE ( 4) 
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A. C. PAGE 1 of1 

Exhibit A 

D NAME OF OFFEROR OR CONTRACTOR 

SSFM International Inc 
' E F G H I J 

ELIN 
SERVICES ESTIMATED UNIT 

UNIT 
AMOUNT NO. QUANTITY PRICE 

IDIQ CONTRACT FOR CONSTRUCTION 
MANAGEMENT SERVICES FOR NAVFAC MARIANAS 

ON GUAM 

CONTRACT RATE SCHEDULE- BASE PERIOD 
INDEFINITE QUANTITY WORK Unit Price 

A001 Construction Oversight Engineer (COE) (50 hr/wk) HR $ 70.68 

A002 Quality Assurance Engineering Technician (QAET) (50 hr/wk) HR $ 49.02 

A003 Scheduler HR $ 55.94 

A004 Cost Estimator HR $ 54.45 

A005 Safety Officer (50 hr/wk) HR $ 52.86 

A006 BCOE Reviewer HR $ 54.87 

A007 Field Office and associated utilities and maintenance MO $ 4,412.35 

ENCLOSURE (5) 
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A. C. PAGE 1 of 1 

Exhibit B 

D NAME OF OFFEROR OR CONTRACTOR 

SSFM International Inc 
' E F G H I J 

ELIN 
SERVICES ESTIMATED 

UNIT 
UNIT AMOUNT NO. QUANTITY PRICE 

IDIQ CONTRACT FOR CONSTRUCTION 
MANAGEMENT SERVICES FOR NAVFAC MARIANAS 

ON GUAM 

CONTRACT RATE SCHEDULE- OPTION PERIOD 1 
INDEFINITE QUANTITY WORK Unit Price 

B001 Construction Oversight Engineer (COE) (50 hr/wk) HR $ 71.74 

B002 Quality Assurance Engineering Technician (QAET) (50 hr/wk) HR $ 49.76 

B003 Scheduler HR $ 56.78 

B004 Cost Estimator HR $ 55.27 

BOOS Safety Officer (50 hr/wk) HR $ 53.65 

B006 BCOE Reviewer HR $ 55.69 

B007 Field Office and associated utilities and maintenance MO $4,457.06 
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A. C. PAGE 1 of 1 

Exhibit C 

0 NAME OF OFFEROR OR CONTRACTOR 

SSFM International Inc ' 
E F G H I J 
ELIN 

SERVICES ESTIMATED 
UNIT 

UNIT 
AMOUNT NO. QUANTITY PRICE 

IDIQ CONTRACT FOR CONSTRUCTION 
MANAGEMENT SERVICES FOR NAVFAC MARIANAS 

ON GUAM 

CONTRACT RATE SCHEDULE- OPTION PERIOD 2 
INDEFINITE QUANTITY WORK Unit Price 

COOl Construction Oversight Engineer (COE) (50 hr/wk) HR $ 72.82 

C002 Quality Assurance Engineering Technician (QAET) (50 hr/wk) HR $ 50.51 

C003 Scheduler HR $ 57.63 

C004 Cost Estimator HR $ 56.10 

coos Safety Officer (50 hr/wk) HR $ 54.45 

C006 BCOE Reviewer HR $ 56.53 

C007 Field Office and associated utilities and maintenance MO $ 4,507.46 
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A. C. PAGE 1 of1 

Exhibit D 

D NAME OF OFFEROR OR CONTRACTOR 

SSFM International Inc 
' 

E F G H I J 
ELIN 

SERVICES 
ESTIMATED 

UNIT 
UNIT 

AMOUNT 
NO. QUANTITY PRICE 

IDIQ CONTRACT FOR CONSTRUCTION 
MANAGEMENT SERVICES FOR NAVFAC MARIANAS 

ON GUAM 

CONTRACT RATE SCHEDULE- OPTION PERIOD 3 
INDEFINITE QUANTITY WORK Unit Price 

D001 Construction Oversight Engineer (COE) (50 hr/wk) HR $ 73.91 

D002 Quality Assurance Engineering Technician (QAET) (50 hr/wk) HR $ 51.27 

D003 Scheduler HR $ 58.49 

D004 Cost Estimator HR $ 56.94 

D005 Safety Officer (50 hr/wk) HR $ 55.27 

D006 BCOE Reviewer HR $ 57.38 

D007 Field Office and associated utilities and maintenance MO $4,563.96 
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A. C. PAGE 1 of1 

Exhibit E 

D NAME OF OFFEROR OR CONTRACTOR 

SSFM International Inc 
' 

E F G H I J 
ELIN 

SERVICES 
ESTIMATED 

UNIT 
UNIT AMOUNT NO. QUANTITY PRICE 

IDIQ CONTRACT FOR CONSTRUCTION 
MANAGEMENT SERVICES FOR NAVFAC MARIANAS 

ON GUAM 

CONTRACT RATE SCHEDULE- OPTION PERIOD 4 
INDEFINITE QUANTITY WORK Unit Price 

E001 Construction Oversight Engineer (COE) (50 hr/wk) HR $ 75.02 

E002 Quality Assurance Engineering Technician (QAET) (50 hr/wk) HR $ 52.04 

E003 Scheduler HR $ 59.37 

E004 Cost Estimator HR $ 57.79 

E005 Safety Officer (50 hr/wk) HR $ 56.10 

E006 BCOE Reviewer HR $ 58.24 

E007 Field Office and associated utilities and maintenance MO $ 4,622.16 



Thomas L Ngiratereged 
Paralegal Specialist 
NAVFAC Marianas Office Counsel 
Phone: 671-349-22n 

FOR OFACIAL USE ONLY (FOUO)- Privacy Sensitive- Any misuse or unauthorized 
disclosure may result in both civil or criminal penalties. PRIVACY ACT-1974 as 
amended applies. This e-mail may contain information which must be protected 
lAW DoD 5400.11R. 

0 See more about Ngiratereged. Thomas CIV USN NAVFACMAR. 



Very Respectfully, 

Thomas l. Ngiratereged 
Paralegal Specialist 

NAVFAC Marianas Office Counsel 
Phone: 671-349-2277 

FOR OFFICIAl USE ONlY (FOUO)- Privacy Sensitive- Any misuse or unauthorized 
disclosure may result in both civil or criminal penalties_ PRIVACY ACT-1974 as 
amended applies. This e-mail may contain information which must be protected 
JAW DoD 5400.11R. 

0 See more about Ngiratereged, Thomas CW USN NAVFACMAR. 



Thomas L Ngiratereged 
Paralegal Specialist 
NAVFAC Marianas Office Counsel 
Phone: 671-349-2277 

FOR OFACIAL USE ONLY (FOUO)- Privacy Sensitive- Any misuse or unauthorized 
disclosure may result in both civil or criminal penalties. PRIVACY ACT-1974 as 
amended applies. This e-mail may contain information which must be protected 
lAW DoD 5400.11R. 

0 See more about Ngiratereged, Thomas CJY USN NAYFACMAR. 



Very Respectfully, 

Thomas L Ngiratereged 
Paralegal Specialist 
NAVFAC Marianas Office Counsel 
Phone: 671-349-2277 

FOR OFACIAL USE ONLY (FOUO)- Privacy Sensitive- Any misuse or unauthorized 
disclosure may result in both civil or criminal penalties. PRIVACY ACT-1974 as 
amended applies. This e-mail may contain information which must be protected 
lAW DoD 5400.11R. 

0 See more about Ngiratereged, Thomas CJV USN NAVFACMAR. 
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t1t:t"Ut11 I.,;UN fROL RECORD OF FREEDOIV1 uF INFORMATION (FOI) PROCESSING SYMBOL 
Please read instructions on back before completing form. DD-DA&M(A)l365 

1. REQUEST NUMBER 2. TYPE OF REQUEST (X one} 3. DATE COMPLETED fYYYYMMDDJ 4. ACTION OFFICE 

16-002 Yl a. INITIAL n b. APPEAL 20151106 09C 

5. CLERICAL HOURS (E-9/GS-8 and below} FEE 
(1) TOTAL HOURS (2) HOURLY RATE (3) COST CODE 

a. SEARCH 1 0.00 
= 

b. REVIEW/EXCISING 2 X $20.00 0.00 

c. OTHER ADMINISTRATIVE COSTS 3 0.00 
6. ·~ :lni\IA HOURS (0-1 0-6/GS-.q-r..c::-151/CONTRACTOR (1) TOTAL HOURS (2) HOURLY RATE (3) COST 

a. SEARCH 1 0.25 11.00 

b. REVIEW/EXCISING 2 0.25 X $44.00 = 11.00 

c. OTHER/COORDINATION/DENIAL 3 0.00 
7. EXECUTIVE HOURS JE.:7 · ES 1 and_above} (1) TOTAL HOURS (2) HOURLY RATE (3) COST 

a. SEARCH 1 0.00 

b. REVIEW/EXCISING 2 X $75.00 = 0.00 

c. OTHER/COORDINATION/DENIAL 3 0.00 
Is. coMPUTER SEARC~ _(_1) TOTAL TIME @_RATE (3) COST 

a. MACHINE TIME (Not PC, desktop, laptop} 

-- -
0.00 

b. PROGRAMMER/OPERATOR TIME (Human} 
X = 

( 1) Clerical Hours 1 $20.00/hr 0.00 

(2) Professional Hours 1 $44.00/hr 0.00 
' 9. OFFICE MAr.f.IINE COPY .. _, .. ~~ JCTION (1) NUMBER (2) RATE (3) COST 

a. PAGES REPRODUCED FOR FILE COPY 3 .15 0.00 
X = 

b. PAGES RELEASED 5 .15 0.00 
10. DDI:: III:U PIIRI lr.b, TIONS (1) TOTAL PAGES (2) RATE (3) COST 

a. PAGES PRINTED 5 X .02 = 0.00 
111 COMPUTER P~ODUCT OUTPUT/ACTUAL COST CHARGES (1) NUMBER (2) ACTUAL COST (3) COST 

a. TAPE/DISC/CD 6 0.00 
X = 

b. PAPER PRINTOUT 3 0.00 
12. OTHER A , 1 RATIVE FEES (1) NUMBER (2) ACTUAL COST (3) COST 

a. ALL POSTAGE/ADMINISTRATIVE (See instructions} 3 X = 0.00 
13. AUDIOVISUAL MATERIALS (1) NUMBER (2) ACTUAL COST (3) COST 

a. MATERIALS REPRODUCED 4 X = 0.00 
14. <:D!:I"'IAI SERVICES (1) NUMBER (2) ACTUAL COST (3) COST 

a. ALL SPECIAL SERVICES (See instructions} 6 X = 0.00 

15. MICROFICHE REPRODUCED 5 X .25 = 0.00 
FEE CODES 16. FOR FOI OFFICE USE ONLY 

1 Chargeable to "commercial" requesters. Chargeable to "other" a. TOTAL COLLECT ABLE FEES $22.00 
requesters after deducting 2 hours. 

2 Chargeable to "commercial" requesters only. b. TOTAL PROCESSING FEES $22.00 
3 Not chargeable to any fee category. 
4 Chargeable to "commercial". Chargeable to "other" after c. TOTAL CHARGED $22.00 

deduction of the equivalent of 2 hours. (Example: deduct d. FEES WAIVED/REDUCED (X one} Yes X No 
$88.00 professional rate.) 

5 Chargeable to all fee categories after deduction of 1 00 pages e. FEES NOT APPLICABLE (X one} Yes X No 
(DOES NOT include "commercial"). 

6 Chargeable to all fee categories. No deductions. See Chapter 6, Fee Schedule, DoD 5400. 7-R, to determine appropriate 
assessment of fees. 

DO FORM 2086, JAN 2003 PREVIOUS EDITION IS OBSOLETE. Adobe Professional 7.0 



Ngiratereged, Thomas CIV USN NAVFACMAR 

From: 
Sent: 
To: 
Cc: 

Rizaldy Cortez <rcortez@ssfm.com> 
Thursday, November 05, 2015 11:11 AM 
Ngiratereged, Thomas CIV USN NAVFACMAR 
Carlos Salas 

Subject: 
Attachments: 

[Non-DoD Source] FW: FOIA REQUEST 16-002 
SSFM.PDF 

Hi Tom, 

SSFM has no objections to allowing NAVFAC Marianas to release the individual unit price information from our original 
contract. 

Thank you, 
Rizaldy B. Cortez, P.E., LEED AP 
General Manager- Guam 
SSFM International, Inc. 
671.646.77361671.888.64901808.628.5840 
www.ssfm.com 

-----Original Message-----
From: Thomas.Ngiratereged@fe.navy.mil [mailto:Thomas.Ngiratereged@fe.navy.mil] 
Sent: Wednesday, November 04, 2015 9:43AM 
To: Rizaldy Cortez <rcortez@ssfm.com> 
Subject: FOIA REQUEST 16-002 

Mr. Cortez, 

On October 23, 2015, this office received a FOIA request from Pia nate Management Group requesting for a copy of 
NAVFAC Marianas Solicitation 
#N40192-10-R-0002 to include the award notice and all of the attachments. On September 8, 2010,NAVFAC Marianas 
awarded the contract to SSFM. Included in one of the attachments, is SSFM's contract rate schedule. See attached. 
Kindly request whether or not SSFM will allow release of the individual unit prices. 

To learn more about Planate Management Group: 
http://www.planate.net/about_us.php 

V/r, Tom 

Very Respectfully, 

Thomas L. Ngiratereged 
Paralegal Specialist 
NAVFAC Marianas Office Counsel 
Phone: 671-349-2277 

1 



Notice Type: 
Solicitation 

H--Small Business Construction Management 
Services, Various Locations, Guam 
Solicitation Number: N4019210R0002 
Agency: Department of the Navy 
Office: Naval Facilities Engineering Command 

Location: NAVFAC Marianas 

Original Posted Date: 
March 30, 2010 
Posted Date: 
May 18, 2010 
Response Date: 
May 27, 2010 
Original Response Date: 
May 20, 2010 
Original Archive Date: 

Archive Date: 

Original Set Aside: 
Total Small Business 
Set Aside: 
Total Small Business 
Classification Code: 
H -- Quality control, testing & inspection services 
NAICS Code: 
236 --Construction of Buildings/236220 --Commercial and Institutional Building Construction 

Synopsis: 
Added: Mar 30, 2010 1:46 am 
This is a small business set-aside source selection procurement. 

This procurement is to award an indefinite delivery indefinite quantity type contract for construction 
management services to supplement existing NAVFAC workforce and provide the capability to support all 
construction projects and associated effort undertaken by NAVFAC Marianas and its customers located 

within the NAVFAC Marianas mission areas. The contract shall provide qualified construction oversight 
engineers and quality assurance engineering technicians. The work includes, but is not limited to, 
construction oversight engineer services; quality assurance services; specialized quality assurance 
testing; construction contractor schedule review; estimating services; workforce housing and logistics site 
review; construction safety oversight; environmental and cultural resources compliance oversight; 
constructability reviews; and construction management system data inputs. 

The contract will be awarded with a minimum guarantee of $1 OK for the base period only. The contract 



term will be a base period and four option periods. The contract amount is estimated at $8M for each 
period with a total aggregate maximum of $40M. Award will be made to the responsible offeror whose 
proposal, conforming to the solicitation, will be most advantageous representing the best value to the 
Government from a technical and price standpoint. North American Industry Classification System code 
(NAICS) is 236220 Commercial and Institutional Building Construction and the annual size standard is 
$33.5M. 

Offerors can view and download the solicitation at https://www.neco.navy.mil when it becomes available 
on or about 16 April 2010. The due date for receipt of proposals is approximately 30 calendar days from 
the date of issuance of the solicitation. All interested offerors shall register at the website. No notice of 
solicitation activity will be provided to interested offerors. Point of contact for this solicitation is Teresa 
Aguon, Contract Specialist, 671-333-3171 or Teresa.Aguon@fe.navy.mil. 
Solicitation 1 
Type: 
Solicitation 
Posted Date: 

April21, 2010 
https://www.neco.navy.mil/biz ops/840-v5soln.aspx?soln=N401921 OR0002 
Description: See Solicitation 

Amendment 1 
Type: 
Mod/Amendment 
Posted Date: 
May 5, 2010 
https://www.neco.navy.mil/biz ops/840-v5soln.aspx?soln=N4019210R0002 
Description: See Solicitation 

Amendment2 
Type: 

Mod/Amendment 
Posted Date: 
May 18, 2010 

https://www. neco. navy. mil/biz ops/840-v5soln.aspx?soln=N401921 OR0002 
Description: See Solicitation 

Contracting Office Address: 

N40192 NAVFAC MARIANAS PSC 455, BOX 195 FPO AP 96540-2937 BLDG 101, RTE 1 MARINE 
DRIVE Santa Rita, GU, 
Point of Contact(s): 

Teresa Aguon 671-333-3171 Doris Castro, 671-339-8465 

Teresa Aguon. Contract Specialist 

ALL FILES 

Solicitation "1 ~ 

Apr21,2010 



See Solicitation 

Amendment 1 Ill 

May 05, 2010 

See Solicitation 

Amendment 2 1}1 

May 18, 2010 

See Solicitation 
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Mar 30, 2010 

1:46am 
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Apr21, 2010 

8:05am 

Solicitation 

• Changed 
May 05, 2010 

8:05am 

• Changed 
May 18, 2010 

8:05am 



Ngiratereged, Thomas CIV USN NAVFACMAR 

From: 
Sent: 
To: 
Cc: 

Subject: 

Ms. Mangaran, 

Ngiratereged, Thomas CIV USN NAVFACMAR 
Thursday, October 22, 2015 5:13 PM 
'theresa.mangaran@planate.net' 
Masterson, John CCIV USN NAVFACMAR; Simpson, Robert F CIV USN NAVFAC; Aguon, 
John V. R. CIV USN NAVFAC 
FOIA REQUEST 16-002 

This office received your FOIA request letter, dated October 20, 2015, 
requesting for a copy of Solicitation Number: N4019210R0002. 

In your letter, you indicated information was posted in the Federal Business 
Opportunities (FBO) website, on March 30, 2010, but is no longer accessible. 
You confirmed your affiliation with Pia nate Management Group, LLC. You 
further confirmed that the use of the requested information was for 
reference purposes for an upcoming solicitation. Finally, you requested for 
a waiver of fees because of the likelihood of contributing significantly to 
public understanding of the operations or activities of the government as we 
know that another related solicitation will be released soon and this will 
promote a friendly competition among small businesses. 

Our research indicates Pia nate Management Group is a private business. Based 
on this fact, along with your confirmation of the intended use of the 
requested information, we conclude that you are seeking the information for 
use that furthers profit interest. Therefore, you must pay for all search, 
review and duplication fees. 

Please re-submit your FOIA request stating your willingness to pay to 
include a maximum amount you are willing to pay. To assist you, below is an 
example: 

"I am willing to pay fees for this request up to a maximum of $50.00. If you 
estimate that the fees exceed this limit, please inform me first." 

If you have any questions, please contact me. 

Regards, 

Tom 

Very Respectfully, 

Thomas L. Ngiratereged 
Paralegal Specialist 
NAVFAC Marianas Office Counsel 
Phone: 671-349-2277 
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